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Posted: August 7, 2015

INVITATION FOR BIDS
CITY OF NORFOLK - DEPARTMENT OF PUBLIC WORKS

PROJECT: WATERSIDE MARINA RENOVATION

Owner: City of Norfolk A&E: Moffatt & Nichol
Department of Public Works 800 World Trade Center
Room 700, 7th floor, City Hall Building Norfolk, VA 23510
810 Union Street, Norfolk, VA 23510
Contact: Chuck Joyner, Asst. City Engineer Contact: Jousha M. Hill, P.E.
Tel: (757) 664-4648 / Fax: (757) 664-4603 Tel: (757) 628-8222

*******************************************************************************************
Sealed bids are to be received in City of Norfolk Public Works Department, Attn: Contracts Office, Room 700, 7th
floor, City Hall Building, 810 Union Street, Norfolk, VA 23510 until 3:00 p.m., Thursday, September 10, 2015,
for the above titled Project.

The Work under this project consists of the replacement of timber decking along Waterside and the Charter Dock,
upgrades to electrical service, and extension of the floating pier guide pilings.

Bidding Documents are available from the Department of Public Works, provided on a CD, upon non-refundable
payment of $5.00 per set in the form of a check made payable to Treasurer, City of Norfolk. Cash payments will
not be accepted.

A copy of the Bidding Documents will be on file and open to inspection at The Builders and Contractors
Exchange, Inc., Norfolk, VA (757-858-0680), The Builders and Contractors Exchange, Inc., Richmond, VA (804-
353-8640), McGraw-Hill Construction-Dodge, Richmond, VA (804-343-2701), Reed Construction Data, Norcross,
GA (800-467-2860), Valley Construction News, Richmond, VA (804-674-0397), and Hispanic Contractors
Association-Carolinas, Columbia, SC (877-227-1680 ext. 8054).

A Bid Bond, certified check, or cashier’s check made payable to the Treasurer, City of Norfolk, for 5% of total bid
must accompany each bid. State Contractor registration class and number is required on the outside of the
envelope. State Contractor registration class and number is required on the outside of the envelope. The City
reserves the right to cancel the bid opening or to reject any or all bids in whole or part, when it is in the best interest
of the City. The right to waive informalities and to determine responsiveness of any bid and responsibility of all
bidders is reserved to the City. Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk
City Code and Section 11-54 of The Code of Virginia, 1950 (as amended).

David L. Ricks, P.E.
Director

The Virginian Pilot – August 9, 2015
DemandStar – August 9, 2015
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INSTRUCTIONS TO BIDDERS

1. AUTHORIZATION TO TRANSACT BUSINESS IN THE COMMONWEALTH

(a) Bidder or offeror organized or authorized to transact business in the Commonwealth pursuant to Title 13.1 or
Title 50 to include in its bid or proposal the identification number issued to it by the State Corporation
Commission.

(b) Any bidder or offeror that is not required to be authorized to transact business in the Commonwealth as a
foreign business entity under Title 13.1 or Title 50 or as otherwise required by law shall include in its bid or
proposal a statement describing why6 the bidder or offeror is not required to be so authorized.

2. SUBMISSION OF BIDS

(a) Make all bids on "Bid Form" and seal in opaque envelope. The name of project, the contractor's name, address,
and Virginia Contractor Registration Class and Number shall be placed on the outside of the envelope.

(b) If a contract is for $120,000.00 or more, or if the total value of all such construction, removal, repair, or
improvements undertaken by the bidder within any 12 month period is for $750,000.00 or more, the bidder is
required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended), to show evidence of being licensed
as a Class A Contractor. If a contract is $7,500.00 or more, but less than $120,000.00, or if the total value of all
such construction, removal, repair or improvements undertaken by the bidder within any 12 month period is
less than $150,000, the bidder is required to show evidence of being licensed as a Class B Contractor. If a
contract is $1,000 or more, but less than $7,500, or if the total value of all such construction, removal, repair or
improvements undertaken by the bidder within any 12 month period is less than $150,000, the bidder is
required to show evidence of being licensed as a Class C Contractor. The bidder shall place on the bid above
its signature its Virginia Contractor Registration Class and Number. If a contract is less than $1,000.00,
licensure is not required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended).

(c) If bids are submitted by mail, enclose the above noted envelope in a second sealed, opaque envelope and
address to: City of Norfolk, Department of Public Works, Attn: Contracts Office, Room 700, 7th floor,
City Hall Building, 810 Union St., Norfolk, VA 23510. Bids submitted by mail must be received at the
above address before the time designated for bid opening.

(d) Fully fill in all blanks in ink or typewritten, and state numbers in both writing and figures. Signatures shall be
in longhand with name and title printed below. Bidders shall acknowledge all addenda in spaces provided on
the bid form. For unit price contracts, in the event of a discrepancy between the Total Base Bid and the total of
the extension of unit prices, the total extension of unit prices governs in determining the bid amount. For unit
price contracts, in the event of a discrepancy between the extension of unit prices and the unit prices, the unit
prices governs in determining the bid amount.

(e) Interlineations, alterations, and irregularities of any kind may be cause for rejection of the bid. Erasures or any
physical changes on the form shall be initialed by the Bidder.

(f) Bidders may withdraw a bid after it has been submitted to the City any time prior to the stipulated time for
opening such bids. Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk City Code
and Section 2.2-4330 of the Code of Virginia, 1950 (as amended).

3. EXAMINATION OF SITE

The bidder shall be responsible for having ascertained all pertinent local and existing conditions determinable
by inspection and inquiry both on the site and adjacent thereto, including any other work being performed
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thereon, and shall include in its bid all cost attendant upon problems arising from said conditions existing at the
time of submission of its bid.

Reference is made to the Contract Documents for information relating to reports, explorations, underground
facilities, and easements. On request, the owner will provide each Bidder access to the site to conduct such
examinations, investigations, explorations, tests and studies as each Bidder deems necessary for submission of a
Bid. The Bidder must fill all holes, clean up, and restore the site to its former condition upon completion of
such explorations, investigations, tests and studies, and hold the Owner harmless from any damage to property
or injury to persons resulting from or arising out of such explorations, investigations, tests, and studies.

4. INQUIRIES, INTERPRETATION AND ADDENDA

Should a bidder find discrepancies in, or omissions from, the drawings or documents, or should it be in doubt as
to their meaning, it should at once notify the Owner in writing. The Owner will welcome such inquiries and
they will be given consideration. Every interpretation made by the Owner will be in the form of a printed
addendum which will be on file in the office of the Owner. Addenda will be sent to each bidder, but it will be
the bidder's responsibility to know of, examine and become familiar with all addenda issued. All addenda shall
become a part of the Contract Documents. The Owner will not be responsible for any oral instruction.

The submission of a Bid will constitute inconvertible representation by the Bidder that the Bidder has complied
with every requirement of this Section, that without exception, the Bid is premised upon the agreement by the
Bidder to perform the Work required by the Contract Documents, and applying specific means, methods,
techniques, sequence or procedures of construction (if any) that may be shown or indicated or expressly
required by the Contract Documents, that the Bidder has given Written Notice to the Owner of all conflicts,
errors, ambiguities, and discrepancies that the Bidder has discovered in the Contract Documents and the written
resolutions thereof by the Owner is acceptable to the Bidder, and that the Contract Documents are generally
sufficient to indicate and convey understanding of all terms and conditions of performance and furnishing the
Work.

The last day to submit RFI’s for this project is 5:00 p.m., Thursday, September 3, 2015.

5. BID GUARANTEE

Bids shall be accompanied by a bid guarantee of five percent (5%) of the amount of the total bid including all
additive alternates, if any, and may be a certified check or cashier's check or a Bid Bond, made payable to:
Treasurer, City of Norfolk. Such bid bond or check shall be submitted with the understanding that it shall
guarantee that the bidder will not withdraw its bid during the period of sixty (60) days following the opening of
bids; that if its bid is accepted, it will enter into a Contract with the Owner in accordance with a form of
agreement acceptable to and approved by the Owner and that the required Performance and Payment Bonds will
be given; and that in the event of the withdrawal of said bid within said period, or failure to enter into said
contract and given said bonds within ten (10) days after it has received notice of acceptance of its bid, the bidder
shall be liable to the Owner for the full amount of the bid guarantee as representing the damage to the Owner on
account of the default of the bidder in any particular thereof. The bid bonds and checks will be returned to the
bidders after the Owner and the lowest, responsive, responsible bidder have executed a contract. If the required
contract has not been executed within sixty (60) days after the date of the opening of the bids, then the bond or
check of any bidder will be returned upon its request, provided it has not been notified of the acceptance of its
bid prior to the date of such request.

6. PERFORMANCE AND PAYMENT BOND

The Contractor shall furnish a performance bond and a labor and material payment bond each in the amount of
100% of the contract price. Said bonds shall be delivered to the Owner (in duplicate) and shall be approved by
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the Owner prior to the execution of a construction contract between the Contractor and the Owner. Bonds shall
be City of Norfolk standard form and shall be in accordance with Section 33.1-76 of the Norfolk City Code. All
costs of bonds shall be paid by the Contractor. A bond rider will be required should change orders increase the
amount of the contract by $100,000 or more.

7. NEGOTIATIONS WITH APPARENT LOW BIDDER

The City reserves the right to negotiate with the lowest, responsive, responsible bidder if the bid exceeds
available funds. Negotiations may include reduction in bid price, modification and/or reduction in scope of the
work, substitution of materials, or any other alterations to the work so that the low bid is reduced to within
available funds including a reasonable fund balance for contingency funds to be available during the course of
construction.

8. TIME OF COMPLETION

(a) Time is of the essence. All work shall be completed within One Hundred Eighty (180) calendar days from the
Notice to Proceed. Work shall commence within (10) ten days from date of Notice to Proceed.

(b) Work shall not commence until the Contractor has received a fully executed copy of the Contract which
authorizes the Work and has also received a Notice to Proceed issued by the authorized City representative.
Work commenced prior to receipt of both a fully executed copy of the Contract and a written Notice to Proceed
from an authorized City official shall be deemed unauthorized and such work will progress solely at
Contractor's risk.

9. NON-DISCRIMINATION CLAUSE

The Contractor agrees to comply, and to require all suppliers and subcontractors paid in whole or in part from
funds made available under this contract to comply with Section 122(a)(1) of the State and Local Fiscal
Assistance Act of 1972 (P. L. 92-512), as amended, to wit:

"No person in the United States shall, on the grounds of race, color, national origin, or sex, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity of a
State government or unit of local government, which government or unit receives funds made available under
Subtitle A (of Title I of the Act.)

Any prohibition against discrimination on the basis of age under the Age Discrimination Act of 1975 or with
respect to an otherwise qualified handicapped individual as provided in Section 504 of the Rehabilitation Act of
1973 shall also apply to any such program or activity.

Any prohibition against discrimination on the basis of religion, or any exemption from such prohibition, as
provided in the Civil Rights Act of 1964 or Title VIII of the Act of April 11, 1968, hereafter referred to as the
Civil Rights Act of 1968, shall also apply to any such program or activity."

Further, the Contractor agrees to comply with Section 33.l-53 of the Code of the City of Norfolk, Virginia 1979,
as amended, regarding prohibited employment discrimination.

10. MINORITY BUSINESS CLAUSE

It is the policy of the City of Norfolk to facilitate the establishment, preservation, and strengthening of small
businesses and businesses owned by women and minorities and to encourage their participation in the City’s
procurement activities. Toward that end, the City encourages these firms to compete and encourages non-
minority firms to provide for the participation of small businesses and businesses owned by women and
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minorities through partnerships, joint ventures, subcontracts, and other contractual opportunities. Bidders
(offerors) are asked, as part of their submission, to describe any planned use of such businesses in fulfilling this
contract.

11. NON-COLLUSION AFFIDAVIT

(a) Every bidder, by submitting a bid, shall be deemed to covenant, with regard to said bid, as follows:

(1) that said bid was arrived at independently without collusion, consultation, communication, or
agreement for the purpose of restricting competition, as to any matter relating to such prices with any
other bidder or with any competitor.

(2) that, unless otherwise required by law, the prices which have been quoted in the bid submitted have not
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor.

(3) that no attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where the bidder shall have failed to comply
with a(1), a(2), or a(3) above.

(b) Every bidder, in addition to making the above covenants (a)(1), (a)(2) and (a)(3) will be required to provide the
City of Norfolk, with the bid submitted, the affidavit contained herein.

(c) Every bidder will be required to disclose, with the submitted bid, the following information:

(1) the correct mailing address of the bidder.

(2) if a corporation, the name and current mailing address of the President, the Secretary and the Treasurer
of the corporation.

(3) if a partnership, proprietorship or other firm, the name and current mailing address of each partner,
proprietor or member of said firm.

(4) whether or not the bidder is associated with; owns, in whole or in part; or is owned, in whole or in part,
or is a subsidiary of, any other bidder.

(d) The fact that a bidder (1) has published price lists, rates or tariffs covering items included in the submitted bid;
(2) has informed prospective customers of proposed or pending publication of new or revised price lists for
such items; or (3) has sold the same items to other customers at the same prices being bid, does not constitute a
disclosure within the meaning of Subparagraph 9(a).

(e) Any bid submitted by a corporate bidder shall be deemed to have been authorized by the Board of Directors of
the bidder and such authorization shall be deemed to include the signing and submission of the bid and the
execution of the affidavit required in (b) above as the acts and deeds of the corporation.

12. SUBSTANCE ABUSE AND DRUG-FREE WORK PLACE

The Contractor agrees to comply with Section 33.1-58 of the Code of the City of Norfolk, Virginia, 1996, as
amended, regarding substance Abuse and Drug-Free Work Place Policy.
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Bids to be opened: 3:00 p.m., Thursday
September 10, 2015

Work to be Completed in: 180 calendar days
Liquidated Damages: $250.00 per day
Performance Bond: 100%
Payment Bond: 100%
Bid Bond: 5%

BID FORM

To: City of Norfolk
Department of Public Works
810 Union Street, Room 700
Norfolk, Virginia 23510

A. LUMP SUM BID

In compliance with the Invitation for Bids and Instructions to Bidders, the General Conditions of the
Contract, the contract drawings and specifications titled WATERSIDE MARINE RENOVATION
and all addenda issued to date, all of which are part of this bid, the undersigned hereby proposes to
furnish all items, including materials, labor, and equipment called for by, and in strict accordance with
Contract Documents for the sum of:

Base Bid – Removal and replacement of decking, construction of new ramp, upgrades to electrical
service, installation of electrical conduit, and other items as indicated on the plans and in the
specifications:

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)

Bid Option A – Removal and replacement of shore power pedestals along the promenade and associated
wiring and switchboards, and other items as indicated on the plans and in the specifications:

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)
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Bid Option B – Removal and replacement of timber decking not included in Base Bid, removal and
replacement of shore power pedestals if Bid Option A is not awarded, and other items as indicated on the
plans and in the specifications:

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)

Bid Option C – Extension of guide piles for the floating piers, and other items as indicated on the plans
and in the specifications:

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)

Total Lump Sum Bid – Base Bid + Bid Option A + Bid Option B + Bid Option C:

$__________________________________________________________________________________
(Use words)

______________________________________________________Dollars ($____________________)

B. ADDENDA

The undersigned acknowledges receipt of the following addenda:

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

We agree to enter into a contract with the City of Norfolk, Virginia within ten (10) days of the award of
same to us for the price named in our bid.

It is expressly agreed by us that the City of Norfolk, Virginia shall have the right to reject any and all
bids and to waive any informalities.
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In default of the performance on our part of the conditions of bid, our failure to enter into a contract with
the City of Norfolk, Virginia, within the time above set, we herewith furnish a certified check, cashier’s
check (or Bid Bond) in the amount of $__________, which shall be forfeited as liquidated damages to
the City of Norfolk, Virginia, but otherwise the said check or Bid Bond shall be returned.

We agree to begin work at any time after receipt of the Notice to Proceed from the Director of Public
Works and complete all of the Work within One Hundred Eighty (180) calendar days from the Notice
to Proceed.

C. Norfolk Businesses: It is the policy of the City to support Norfolk businesses and workforce
development and it encourages companies with corporate offices in Norfolk and which employ Norfolk
residents to compete for City contracts. Bidders are asked, as part of their submission, to advise of their
Norfolk location and detail their employment of Norfolk residents.

D. Equal Opportunity Business Development: It is the policy of the City of Norfolk to facilitate the
establishment, preservation, and strengthening of small businesses and businesses owned by women and
minorities and to encourage their participation in the City’s procurement activities. Toward that end, the
City encourages these firms to compete and encourages non-minority firms to provide for the
participation of small businesses and businesses owned by women and minorities through partnerships,
joint ventures, subcontracts, and other contractual opportunities. Bidders (offerors) are asked, as part of
their submission, to describe any planned use of such businesses.

1. Is your firm a minority owned business? Yes ___ No ___ If yes, please check the appropriate
category: ___ African American (male), ___ African American (female), ___ Caucasian (female), ___
Hispanic (male), ___ Hispanic (female), ___ Asian American (male), ___ Asian American (female), ___
American Indian (male), ___ American Indian (female), ___ Eskimo (male), ___ Eskimo (female), ___
Aleut (male), ___ Aleut (female), ___ Other (male), ___ Other (female).

2. Subcontracting Opportunities for Small, Women Owned, Minority Business Enterprises and
Disabled Veterans. All prime contractors are requested to furnish the following information regarding
participation of small, women owned, minority business enterprises and disabled veterans:

a. Proposed Name of your Subcontractor(s):

b. Proposed Minority Category of Subcontractor(s) - please check the appropriate category(ies):

___ African American (male) ___ African American (female)

___ Hispanic (male) ___ Hispanic (female)

___ Asian American (male) ___ Asian American (female)

___ American Indian (male) ___ American Indian (female

___ Eskimo (male) ___ Eskimo (female)

___ Aleut (male) ___ Aleut (female)

___ Other (male) ___ Caucasian (female)
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___ Other (female)

c. Proposed Amount of Subcontracts:

d. Proposed Description of commodity (i.e. masonry, hauling, insulation, etc.):

e. Proposed Description of Project:

f. Proposed Total value of awards to all subcontractors:

g. Proposed Total Number of minority subcontracts awarded:

h. If you do not propose the use of any subcontractors, please check here ____.

E. The undersigned has read all sections under "Instructions to Bidders."

F. CONTRACTOR'S REGISTRATION AND SIGNATURE

Registered Virginia Contractor Class and No.____________________________

City of Norfolk Business License No. _________________________________

Contractor_____________________________ Signed_____________________ (SEAL)

Date__________________________________ Title_______________________

NOTE: If Bidder is a corporation, write state of incorporation under signature and if a partnership, give
full names of all partners.

End of Page
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AFFIDAVIT

City of Norfolk, Virginia project: Waterside Marina Renovation
Bid Date:________________________

STATE OF VIRGINIA
(City/County)

This day personally appeared before the undersigned, a Notary Public in and for the City/County and
State aforesaid, _____________________________________, who having been first duly sworn

(name of owner, partner, president)
according to law, did depose and aver as follows:

(a) That he is___________________________________________________
(owner, partner, president, etc.)

of____________________________________________________________________________
(insert name of contractor)

(b) That he is personally familiar with the bid of ____________________________________
(insert name of contractor)

submitted in connection with the above captioned City of Norfolk project.

(c) That said bid was formulated and submitted in good faith as the true bid of said
bidder.

(d) That said bid in no manner violates the Sherman Antitrust Act (15 U.S.C. '1 et
seq.), The Virginia Antitrust Act ( n59.1-9.1 through n59.1-9.17 Code of Virginia, (1950), as amended)
or the Conspiracy to Rig Bids to Government Act (nn59.1-68.8, Code of Virginia (1950), as amended.

And further this deponent saith not.

___________________________
Affiant

Subscribed and sworn to before me this_______day of_________________, 20___.

My commission expires:_________________________________, 20___

________________________________
Notary Public
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MAILING ADDRESS, FAX, TELEPHONE NUMBER, and EMAIL OF BIDDER:

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

IF CORPORATION, PROVIDE NAME AND MAILING ADDRESS AS REQUIRED BELOW

PRESIDENT SECRETARY TREASURER

________________________ ____________________ _______________________

________________________ ____________________ _______________________

________________________ ____________________ _______________________

________________________ ____________________ _______________________

IF PARTNERSHIP, PROPRIETORSHIP, OR OTHER FIRM, PROVIDE NAME AND MAILING
ADDRESS OF EACH PARTNER, PROPRIETOR, OR MEMBER OF FIRM.

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

End of Page
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COMPLIANCE WITH STATE LAW

AUTHORIZATION TO TRANSACT BUSINESS IN THE COMMONWEALTH

l. CERTIFICATION

A. The Bidder/Vendor (Please fill in with your enterprise’s complete name)

________________________________________________________________

certifies that it is organized or authorized to transact business in the

Commonwealth pursuant to Title 13.1 or Title 50.

The identification number issued to Bidder/Vender by the State Corporation

Commission: _____________________________________________________

B. Bidder/Vendor that is not required to be authorized to transact business in the
Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as
otherwise required by law shall describe why it is not required to be so
authorized:

________________________________________________________________

________________________________________________________________

________________________________________________________________

Bidder/Vendor:_______________________________________________

Signed: ________________________________________________

Title: ________________________________________________

Date: ________________________________________________

ll. INSTRUCTIONS

a. The Bidder/Vendor shall provide immediate written notice to the Contracting

Officer if, at any time prior to contract award, the Vendor learns that its certification was

erroneous when submitted or has become erroneous by reason of changed

circumstances.
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b. A certification that any of the items in paragraph (a) of this provision exists will

not necessarily result in withholding of an award under this solicitation. However, the

certification will be considered in connection with a determination of the

Bidder’s/Vendor’s responsibility. Failure of the Bidder/Vendor to furnish a certification or

provide such additional information as requested by the appropriate City purchasing

official may render the Bidder/Vendor non-responsible.

c. Nothing contained in the foregoing shall be construed to require establishment of

a system of records in order to render, in good faith, the certification required by

paragraph (a) of this provision. The knowledge and information of a Bidder/Vendor is

not required to exceed that which is normally possessed by a prudent person in the

ordinary course of business dealings.

d. The certification in paragraph (a) of this provision is a material representation of

fact upon which reliance was placed when making award. If it is later determined that

the Bidder/Vendor knowingly rendered an erroneous certification, in addition to other

remedies available to the City, the appropriate City purchasing official may terminate

the contract resulting from this solicitation for default.

End of Page
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THE CITY OF NORFOLK, VIRGINIA
OFFICE OF THE CITY MANAGER

CONTRACT

THIS AGREEMENT, made as of the ____ day of __________ in the year 2015, is between the
City of Norfolk, Virginia, acting by and through the City Manager, hereinafter styled the City, and

party of the second part, hereinafter styled the Contractor.

WITNESSETH, That whereas the City has awarded to the Contractor, in accordance with his bid of
September 10, 2015 a contract for WATERSIDE MARINA RENOVATION as described in
specifications and drawings prepared therefor by Moffatt & Nichol, 800 World Trade Center,
Norfolk, Virginia 23510 hereinafter styled the Engineer, or by the City of Norfolk, and on file in the
office of the Director of Public Works of the City of Norfolk, Virginia.

ARTICLE 1 - THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except to the extent
specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 2 - DATE OF COMMENCEMENT AND COMPLETION TIMES

The Contractor further agrees to begin Work at such a date as the Director, Department of Public Works,
Norfolk, Virginia, shall notify it to begin via a Notice to Proceed letter, and that it will achieve
Substantial Completion of the entire Work in accordance with Paragraph 9.8 of the General Conditions
not later than One Hundred Eighty (180) consecutive calendar days from the date of commencement
as well as achieve Final Completion in accordance with Paragraph 9.10 of the General Conditions not
later than Thirty (30) consecutive calendar days from the date of Substantial Completion.

ARTICLE 3 - LIQUIDATED DAMAGES

The Contractor and the City recognize that time is of the essence of this Agreement. In view of the
difficulty of ascertaining the loss which the City will suffer by reason of delay in the performance of the
Work, the Contractor and the City hereby agree upon as the liquidated damages set below that the City
will suffer by reason of delay and/or default, and not as a penalty. Further, the City shall deduct and
retain the amount of such liquidated damages out of the moneys which may be due or become due to the
Contractor under this Agreement.

Accordingly, should the Contractor fail to achieve Substantial Completion the aforesaid Work in
accordance with the contract documents to the satisfaction and approval of the Engineer within the time
stipulated in Article 2 above, the Contractor shall pay to the City of Norfolk, Virginia, Two Hundred
Fifty Dollars and Zero Cents ($250.00) for every calendar day beyond the time set for substantial
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completion.

After Substantial Completion, if the Contractor shall neglect, refuse, or fail to complete the remaining
Work within the contract time or any proper extension thereof granted by the City, the Contractor shall
pay the City One Hundred Dollars and Zero Cents ($100.00) for every calendar day beyond the time
set for final completion until the Work is completed and ready for final payment.

ARTICLE 4 - CONTRACT PRICE

The City shall pay the Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined below subject to
additions and deductions as provided in the Contract Documents:

For all Work other than Unit Price Work, a lump sum of:

___________ Dollars and _________ Cents ($______________)

All specific cash allowances are included in the above price and have been computed in
accordance with Paragraph 3.8 of AIA A201-2007, General Conditions of the Contract for
Construction (as modified).

ARTICLE 5 - PAYMENTS

Based upon applications for payment submitted to the Engineer by the Contractor and certificates for
payment issued by the Engineer, the City shall make monthly progress payments on account of the
contract sum to the Contractor as provided in the conditions of the contract as follows:

The City will pay the Contractor, on or about the thirtieth calendar day after receipt of a Request
for Payment, ninety-five percent (95%) of the portion of the contract sum properly allocable to labor,
materials, and equipment incorporated in the Work and ninety-five percent (95%) of the portion of the
contract sum properly allocable to materials and equipment suitably stored at the site or at some other
location agreed upon in writing by the parties, less the aggregate of previous payments in each case;
provided, however, that the owner, at any time after fifty percent (50%) of the Work has been
completed, if it finds that satisfactory progress is being made, may make any of the remaining partial
payments in full; and upon final completion, a sum sufficient to increase the total payment to one-
hundred percent (100%) of the contract sum, less such retainage as the Engineer shall determine for all
incomplete Work and unsettled claims. But such full payment or payments shall in no manner be
construed as reducing the amount of the bond, or the liability of the surety thereon, until final
completion and acceptance of all items of Work herein set forth.

The action of the Engineer by which the Contractor is to be bound according to the terms of this
contract shall be that evidenced by his final estimate and certificate, all prior estimates upon which
ninety-five percent (95%) or more may be made, being merely payment on account, and not payments
for accepted Work, and subject to the correction of such final estimate, which may be made with notice
to the Contractor.

ARTICLE 6 - CONTRACTOR’S REPRESENTATION

To induce the City to enter into this Agreement, the Contractor makes the following representations:
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A. Contractor has examined and carefully studied the Contract Documents and other related data
identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and
site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost, progress, and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site which have been provided with the Contract
Documents, and (2) reports and drawings of a hazardous environmental condition, if any, at the site,
which have been provided with the Contract Documents.

E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface, subsurface, and underground facilities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work.

F. Contractor is aware of the general nature of Work to be performed by City and others at the Site that
relates to the Work as indicated in the Contract Documents.

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor

H. The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

I. Contractor hereby certifies that it has familiarized itself with Sections 33.1-86 through 33.1-93 of the
Code of the City of Norfolk, Virginia, 1979, as amended, entitled "Ethics in Public Contracting,"
including the additional statutes set forth in Section 33.1-86 thereof, and further that all amounts
received by the Contractor pursuant to this Agreement are proper and in accordance therewith.

J. Contractor hereby certifies that at all times during which any term of this Agreement is in effect, it
does not and shall not knowingly employ any unauthorized alien. For purposes of this section, an
“unauthorized alien” shall mean any alien who is neither lawfully admitted for permanent residence in
the United States nor authorized to be employed by either Title 8, section 1324a of the United States
Code or the U.S. Attorney General.

K. Contractor hereby represents that it is organized as a stock or non-stock corporation, limited liability
company, business trust, or limited partnership or registered as a registered limited liability partnership
and is authorized to transact business in the Commonwealth as a domestic or foreign business entity if
so required by Title 13.1 or Title 50 or as otherwise required by law.

ARTICLE 7 - CONTRACT DOCUMENTS

The Contract Documents consist of the following:
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a. Invitation for Bids

b. Instructions to Bidders

c. Bid Form/Affidavit

d. Bid Bond

e. Contract

f. Performance Bond

g. Payment Bond

h. AIA A201-2007, “General Conditions of the Contract for Construction” (as modified)

i. Certificate of Insurance

j. Notice of Award

k. Notice to Proceed

l. Change Orders (if any)

m. Other Documents as may be required by law or appended hereto

n. Plans and Drawings prepared by: Moffatt & Nichol, 800 World Trade Center, Norfolk,
Virginia 23510

o. Specifications prepared or issued by: Moffatt & Nichol, 800 World Trade Center, Norfolk,
Virginia 23510

p. Addendum (as listed in Bid Form)

***********************************************************************
Witness the following signatures and seals:

Witness:
___________________________________ __________________________________(SEAL)

_____________________________________
Written Signature

SEAL if
Incorporated _____________________________________

Printed Signature

_____________________________________
Title Date
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Virginia State Contractor's License No. ______________
City of Norfolk Business License No. _______________

Contents Approved: _________________________________________
Director of Public Works

Approved as to form and correctness: _________________________________________
Deputy City Attorney

CITY OF NORFOLK, VIRGINIA

By______________________________________
City Manager

Attest:___________________________________
City Clerk

**********************************************************************************

I hereby certify that the money required for this contract (agreement, obligation or expenditure) is in the
City Treasury to the credit of the fund from which it is to be drawn, and not appropriated for any other
purpose.

Account: ______________________ Amount: __________________

Contract No.: ______________________ Vendor Code: __________________

______________________________________________
Director of Finance Date

End of Page
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PERFORMANCE BOND

Bond No. ___________________
Amount: $___________________

KNOW ALL PERSONS BY THESE PRESENTS, that _______________ of ______________________
hereinafter called the Contractor and _________________________________________________, a corporation
duly organized and existing under and by virtue of the laws of the State of
_________________________________, hereinafter called the Surety, and authorized to transact business within
the Commonwealth of Virginia as the Surety, are held and firmly bound unto the City of Norfolk as Owner, in the
sum of __________________ Dollars and ____ Cents ($____________________), lawful money of the United
States of America, for payment of which, well and truly be made to the Owner, the Contractor and the Surety bind
themselves and each of their heirs, executors, administrators, successors, and assigns, jointly and severally, firmly
by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated ________, 2015 for

WATERSIDE MARINA RENOVATION

NOW THEREFORE, if the Contractor, and its successors and assigns, shall at all times duly, promptly, and
faithfully perform the Work and any alteration in or addition to the obligations of the Contractor arising
thereunder, including the matter of infringement, if any, of patents or other proprietary rights, and shall assure all
guarantees against defective workmanship and materials, including the guarantee period following final
completion by the Contractor and final acceptance by the Owner and comply with all the covenants therein
contained in the Specifications, Drawings, and other Contract Documents required to be performed by the
Contractor, in the manner and within the times provided in the Agreement, and shall fully indemnify and save
harmless the Owner from all costs and damage which it may suffer by reason or failure to do so, and shall fully
reimburse and repay it all outlay and expenses which it may incur in making good any default, and reasonable
counsel fees incurred in the prosecution of or defense of any action arising out of or in connection with any such
default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby
stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract
Documents or to the Work to be performed thereunder, or payment thereunder before the time required therein, or
waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, shall in any way
affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time,
alteration, addition to the terms of the Contract Documents or any such payment, waiver, assignment, subcontract
or transfer.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having
performed Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety to
promptly proceed to remedy the default within 30 days of notice by proceeding or procuring others to proceed
with completing the Agreement with its terms and conditions including the correction of any defective work and
the provision of safety measures required as the result of such default; and all reserves, deferred payments, and
other funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same times and
under the same conditions as by the terms of that Agreement such fund would have been paid to Contractor had
the Agreement been performed by Contractor; and Surety shall be entitled to such funds in preference to any
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assignee of Principal of any adverse claimant. Notwithstanding the above, the Owner shall have the right, with
the approval of the Surety which shall not be unreasonably withheld, to take over and assume completion of the
Agreement and be promptly paid in cash by the Surety for the cost of such completion less the balance of the
Contract price.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this _______ day of
______________________________, 2015, the name and corporate seal of each corporate party being hereto
affixed and those presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

CONTRACTOR

(________________________________________)

By:_____________________________________(Seal)

Name:___________________________________

Title: ___________________________________

____________________________
Attest SURETY

________________________________________

By:_____________________________________(Seal)
____________________________
Attest

APPROVED AS TO FORM: ________________________, 2015

City of Norfolk, OWNER

By: ___________________________________
Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all
partners shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.

End of Page
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PAYMENT BOND

Bond No.___________________________
Amount: $__________________________

KNOW ALL PERSONS BY THESE PRESENTS, that _______________ of _____________________,
hereinafter called the Contractor and ________________________________________________, a corporation
duly organized and existing under and by virtue of the laws of the State _________________________________,
hereinafter called the Surety, and authorized to transact business within the Commonwealth of Virginia as the
Surety, are held and firmly bound unto the City of Norfolk as Owner, in the sum of _________________ Dollars
and ____ Cents ($____________________), lawful money of the United States of America, for payment of
which, well and truly be made to the Owner, the Contractor and the Surety bind themselves and each of their
heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated ______________, 2015 for

WATERSIDE MARINA RENOVATION

NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the Work provided for in the
Agreement, and any authorized extension or modification thereof, including all amounts due for materials,
lubricants, oil, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in connection with
the construction of the Work, and all insurance premiums on the Work, and for all labor performed in the Work,
whether by Subcontractor or otherwise, then this obligation shall be void, otherwise to remain in full force and
effect.

PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be performed
thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such
change, extension of time, alteration, or addition to the terms of the Contract Documents.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of
___________________________, 2015, the name and corporate seal of each corporate party being hereto affixed
and those presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACTOR

(_____________________________________)

By:____________________________________(Seal)

Name: __________________________________
______________________________

Attest Title: ___________________________________
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SURETY

________________________________________

By: _____________________________________(Seal)
____________________________
Attest

APPROVED AS TO FORM: _____________________________, 2015

City of Norfolk, OWNER

By: ________________________________________
Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all
partners shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.

End of Page
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SECTION 00102 
 

LIST OF DRAWINGS 
 
PART 1 - GENERAL 
 
1.1 CONTRACT DRAWINGS 
 

SHEET NO.  SHEET TITLE            
 
G-001   COVER SHEET & DRAWING INDEX 
G-002   GENERAL NOTES 
G-003    LEGEND & ABBREVIATIONS 
S-100   PROJECT OVERVIEW 
S-101   DECKING PLAN (1 OF 2) 
S-102   DECKING PLAN (2 OF 2) 
S-300   TIMBER DOCK TYPICAL SECTION  
S-301   FIXED DOCK TYPICAL SECTION  
S-400   ENLARGED VIEW  
S-500   TYPICAL DETAILS  
S-501   TYPE A STAIR DETAILS 
S-502   TYPE B STAIR DETAILS  
S-503   RAMP DETAILS 
S-504   PILE EXTENSION DETAILS 
E-001   ELECTRICAL GENERAL NOTES (1 OF 2) 
E-002   ELECTRICAL GENERAL NOTES (2 OF 2) 
E-100   ELECTRICAL DEMOLITION PLAN AND NOTES 
E-101   ELECTRICAL PLAN  
E-500   ELECTRICAL DETAILS (1 OF 2)    
E-501   ELECTRICAL DETAILS (2 OF 2)    
E-600   SINGLE LINE DRAWING & PANEL SCHEDULES 
    
      
 

PART 2 – PRODUCTS  (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 END OF SECTION 
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SECTION 01010 
 

SUMMARY OF WORK 
 
 
PART 1 - GENERAL 
 
1.1 PROJECT DESCRIPTION 
 

The Base Bid for the project includes: 
 Removal and replacement in-kind of the existing timber decking on the timber 

dock along the promenade and charter dock. The new decking will be attached to 
existing stringers and joists.  

 Removal and reinstallation of existing items attached to the fixed docks including 
cleats, ladders, stanchions, pier lanterns, and power pedestals in conjunction 
with the decking replacement.  Provide new connection hardware for cleats. 

 Removal and replacement in kind of existing ramps and stairs.  Replace existing 
hand rails with Americans with Disabilities Act (ADA) – compliant hand rails 
where indicated.  

 Construction of a timber ramp and ADA-compliant hand rail at a new location 
 Installation of new stanchions where indicated on the Contract Drawings 
 Removal of existing metal pile caps and installation of plastic pile caps along the 

fixed dock. 
 Installation of empty conduit in conjunction with the decking replacement for 

future electrical upgrades.  
 Replacement of existing power pedestal on fixed pier along with associated 

switchboards, conduit and wiring.  
 Upland electrical connection improvements including installation of equipment 

enclosures, switchboards, and transformers. 
 Installation of conduits between the upland electrical connection improvements 

and the timber dock.  Note installation preferences on Drawing E-501.  
 Site demolition and restoration. 

 
Bid Option A includes removal and replacement of existing shore power pedestals on 
the timber dock along promenade with associated wiring and switchboards.  
 
Bid Option B includes:  

 Removal of and replacement of the existing timber decking in-kind on the 
remaining segment of timber dock not included in the base bid.  

 Removal and replacement of cleats, stanchions, and light pedestals in 
conjunction with the decking replacement.  

 Installation of new stanchions where indicated on the Contract Drawings 
 Removal and replacement of existing shore power pedestals in conjunction with 

the decking replacement if Bid Option A is not executed.  
 

Bid Option C includes extension of the guide piles for the marina’s floating piers. 
 

1.2 PROJECT LOCATION 
 

Waterside Marina is located at 333 Waterside Drive in downtown Norfolk, Virginia, at the 
zero mile marker of the Intracoastal Waterway on the Elizabeth River.   
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1.3 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The Contractor shall furnish the labor, materials, equipment and supplies to 
perform all Work specified and/or required to complete the project in accordance 
with the contract documents. 

 
B. Contractor’s Duties:  Unless specifically noted, the Contractor shall provide and 

pay for: 
 

1. Labor, materials, and equipment. 
2. Tools, construction equipment and fuel. 
3. Water and utilities required. 
4. Freight, sales tax, and building permit fees. 

 
1.4 USE OF THE PREMISES 
 

A. All work shall be within the limits of construction shown on the plans. 
 

B. Contractor is responsible to correct all collateral damage to existing conditions 
caused by his work. 
 

C. The respective utility owners shall approve utility outages and shutdowns. 
 
 
 
1.5 REFERENCE SPECIFICATIONS AND STANDARDS 
 

A. The following reference specifications and standard detail drawings (latest 
editions) shall be applicable to this project unless otherwise superseded by the 
project and specifications: 

 
1. Virginia Department of Transportation (VDOT) Road and Bridge 
 Specifications 
2. VDOT Road and Bridge Standards 
3. Manual on Uniform Traffic Control Devices Virginia Work Area 

Protection Manual 
4. Virginia Erosion and Sediment Control Handbook (VESCH) 
5. Virginia Work Area Protection Manual 

 
B. The Contractor shall familiarize himself with the above standards and 

specifications, as well as these project specifications, and submit to the CE in 
written form any questions or proposed revisions for his interpretation or 
approval, respectively.  Failure to comply with the standard drawings and 
specifications shall constitute shutdown of job and removal of unsatisfactory work 
at the Contractor's expense until all requirements are satisfied as directed by the 
CE. 

 
1.6 PRODUCT SUBSTITUTIONS 
 

Products specified are for establishing the type, design, and quality required.  Products 
of equal type, design, and quality produced by other manufacturers will be considered 
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provided the request for substitution and requisite product data is submitted to the 
Construction Engineer’s (CE) for review and approval.  If in the CE sole discretion an 
item of material or equipment proposed by the Contractor is functionally equal to that 
named and sufficiently similar so that no change in related work will be required, it may 
be considered by the CE as an “or equal” item. 

 
1.7 EXAMINATION OF PLANS AND SITE 

 
The Contractor shall examine the plans and site and familiarize himself with the scope of 
work before submitting a bid. 

 
1.8 AUTHORITY OF THE CONSTRUCTION ENGINEER 
 

The Contractor shall perform all of the work specified herein to the entire satisfaction, 
approval, and acceptance by the City.  The CE shall decide the answers to all questions 
relating to measurements of quantities, to the character of the work performed, and to 
whether the rate of progress will ensure completion within the Contract time.  In addition, 
the CE will decide all questions as to the meaning of the specifications, and the CE shall 
have the authority to stop the work if necessary to provide its proper execution. 

 
1.9 AUTHORITY AND DUTIES OF THE INSPECTOR(S) 
 

A. Inspectors employed by the City of Norfolk (Inspector) are authorized to inspect 
all work performed and materials furnished.  Such inspection shall extend to all or 
any part of the work and to the preparation, fabrication, or manufacture of the 
materials used.  The Inspector is not authorized to alter or waive the provisions of 
these specifications or to make changes in the plans. 

 
B. The Inspector is placed on the project to keep the CE informed of its progress 

and the manner in which it is being performed.  The Inspector will endeavor to 
call to the attention of the Contractor any nonconformance with the plans or 
specifications.  The Inspector is not authorized to make a final acceptance of the 
work or any part of it, to approve any operation or item, to issue instructions 
contrary to the plans and specifications, or to act as foreman for the Contractor.  
The Inspector will have authority to reject defective work and materials and to 
suspend work that is being improperly performed. 

 
C. Such inspection shall not relieve the Contractor of any obligation to furnish 

acceptable materials or to provide completed construction that is in strict 
accordance with the plans and specifications. 

 
D. The Inspector will exercise such additional authority only as may from time to 

time be delegated by the CE, who shall also advise the Contractor in writing of 
such delegations of authority affecting his operations. 

 
1.10 PERSONNEL – SUPERVISION 

 
An experienced superintendent and necessary assistants competent to supervise the 
particular types of work involved shall be assigned to the project by the Contractor and 
shall be available at all times when work is in progress. The Contractor shall notify the 
CE in writing of the superintendent assigned. The superintendent shall represent the 
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Contractor and all directions given to the superintendent shall be as binding as if given to 
the Contractor. 

 
1.11 CONTRACTOR’S RESPONSIBILITY FOR WORK 
 

A. Until final acceptance of the work by the CE, the Contractor shall be responsible 
for maintenance and the correction of any damages that may occur in 
conjunction with this work.  The Contractor shall rebuild, repair, restore, and 
make good all discrepancies or damages to any portion of his work as 
determined by the CE. 

 
B. In case of suspension of work due to inclement weather, the Contractor shall be 

responsible for the project and shall take such precautions as may be necessary 
to prevent damage to the work and provide for adequate drainage, without 
compensation.  Therefore, scheduling of work shall be most important in 
minimizing maintenance of completed work. 

 
PART 2 – PRODUCTS   
 
(NOT USED) 

 
PART 3 – EXECUTION   
 
(NOT USED) 

END OF SECTION 
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SECTION 01019 
 

EXISTING UTILITIES 
 
PART 1 – GENERAL  
 
1.1 EXISTING UTILITIES 
 

A. Special precautions shall be taken by the Contractor to avoid damage to existing 
overhead and underground facilities owned and operated by the City of Norfolk 
or by public or private companies. 

B. Before proceeding with the Work, the Contractor shall confer with all public or 
private companies, agencies or departments that own and operate utilities in the 
vicinity of the construction work.  The Contractor shall bear the entire 
responsibility and cost of locating and avoiding, or repairing damage to said 
existing utilities. 

C. Call “MISS UTILITY” (1-800-552-7001) at least 48 hours prior to commencing 
any excavation or ground penetration. 

PART 2 - PRODUCTS 
 

NOT USED 
 
PART 3 – EXECUTION 
 

NOT USED 
 
 
 

END OF SECTION   
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SECTION 01200 
 

TRANSPORTATION AND HANDLING OF MATERIALS AND EQUIPMENT 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. The Contractor shall make all arrangements for transportation, delivery, and 
handling of equipment and material required for prosecution and completion 
of the Work. 
 

B. Shipments shall be addressed and consigned to the proper party-giving name 
of Project, street number and City.  Shipments shall not be delivered to 
Owner except where otherwise directed. 
 

1.2 DELIVERY 
 

A. Arrange delivery of products in accordance with construction schedules and 
in ample time to facilitate inspection prior to installation. 
 

B. Coordinate deliveries to avoid conflict with Work and conditions at the site 
and to accommodate the following: 

 
1. Work of other Contractors 
2. Limitations of storage space. 
3. Availability of equipment and personnel for handling products. 
4. Owner’s use of premises. 

 
C. Do not have products delivered to project site until the Architect-Engineer 

(AE) has approved related Shop Drawings. 
 

D. Have products delivered to site in manufacturer’s original, unopened, label 
containers.  Keep CE informed of delivery of all equipment to be incorporated 
in the Work. 

 
E. Immediately on delivery, Contractor shall inspect shipment to assure: 

 
1. Product complies with requirements of Contract Documents and 

review submittals. 
2. Quantities are correct. 
3. Containers and packages are intact.  The labels are legible. 
4. Products are properly protected and undamaged. 
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1.3 PRDUCT HANDLING 
 

A. Contractor shall provide equipment and personnel necessary to handle 
products by methods to prevent soiling or damage. CE will not be responsible 
for accepting shipments of any kind.  If owner offers to assist with receipt of 
shipments, Owner is not liable for any damage to materials.  

 
PART 2 – PRODUCTS 
 

NOT USED 
 
PART 3 – PAYMENT  
 
 NOT USED 
 

END OF SECTION 
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SECTION 01205 
 

PROJECT MEETINGS 
 
PART 1 GENERAL 
 
1.1.1 SUBMITTALS (NOT APPLICABLE) 
 
1.2   PRECONSTRUCTION CONFERENCE 
 
1.2.1  Scheduling 
 
After award of the construction contract and prior to the start of any construction work, 
the CE shall schedule and conduct a preconstruction conference. The Contractor's 
Project Manager, Superintendent and Quality Control System Manager shall attend this 
meeting. The Contractor is encouraged to have an officer of his company (Project 
Manager could be this person) and representation from each of his sub-contractors and 
major construction work divisions at the conference. This conference shall be held at a 
location and time as specified by the CE. 
 
1.2.2  Purpose 
 
The purpose of this preconstruction conference is to enable the CE to outline the 
procedures that will be followed by the City in its administration of this construction 
contract and to discuss the performance that will be expected from the Contractor. This 
conference will allow the Contractor an opportunity to ask questions about the City's 
supervision and inspection of contract work, about security requirements, regulations, 
and other similar matters. The CE may invite Marina and other City personnel involved in 
the work to attend this conference. 
 
1.2.3  Discussion Items 
 
The following is a sample list of items for discussion during the preconstruction 
conference; however, the Construction Engineer may modify this list or include 
additional items for discussion as conditions and the work require. 
 

a. Authority of the Construction Engineer/Construction Engineer's 
Representative. 
 
b. Contractor's Progress Schedule. 
 
c. Correspondence Procedures. 
 
d. Contractor Labor Standards Provisions. 
 
e. Contract Modifications and Administrative Procedures. 
 
f. Contractor's Administrative, Laydown and Storage Areas. 
 
g. Procedures for Processing Submittals. 
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h. Payment Estimate Data and Procedures. 
 
i. Contractor Utilities. 
 
j. Security Requirements and Other Regulations, if applicable. 
 
k. City Furnished Equipment, if applicable. 
 
l. Disposition of Salvage Property. 
 
m. Contractor Insurance Requirements. 
 
n. Value Engineering Program. 
 
o. Contractor Performance Evaluation. 
 
p. As-Built Drawings. 
 
q. Warranty of Construction and Single Point of Contact. 
 
r. Turnover of Completed Facilities. 
 
s. Contractor Plan of Operations - The Contractor shall indicate his method(s) of     

layout and accomplishment of the scheduled work, and his 
verification/certification procedures for accuracy of the respective areas of 
work to be accomplished. 

 
t. Contractor Required Notification Procedures 
 
u. Contractor's Submittal Register 
 
v. Contractor's Survey and Information Reporting Procedures 
 
w. Contractor's Placement Plans and Activity Hazard Analysis Related to   

Placement Procedures 
 
1.3  OTHER MEETINGS 
 
Other meetings may be held after the Preconstruction Conference, and such meetings 
may include the following: 
 

a. Contractor's Site Safety and Health Plan 
 
b. Quality Control Plan  
 
c. Environmental Protection Plan 

 
 
 
 
 



SECTION 01205 – Page 3 

1.4 MINUTES OF MEETINGS 
 
The City shall prepare minutes of the meeting and will provide the Contractor with a 
signed original for review and concurrence. The minutes shall include all items 
discussed at the meeting and the City will make all corrections provided by the 
Contractor and resubmit the corrected minutes to the Contractor within seven days. 
 
PART 2  PRODUCTS (THIS PART NOT USED) 
 
PART 3  EXECUTION (THIS PART NOT USED) 
 
 

END OF SECTION 
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SECTION 01210  
 

STORAGE OF MATERIALS 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Store and protect material in accordance with manufacturer’s 
recommendations and requirements of these Specifications.  Contractor shall 
take appropriate measures to ensure the safety of individuals coming into 
contact with equipment, tools, and materials at the Work site. 

 
B. Contractor shall make all necessary arrangements and provisions for the 

storage of materials.  All excavated materials, construction equipment, and 
materials to be incorporated into the Work shall be placed so as not to injure 
any part of the Work or existing facilities and so that free access can be had 
at all times to all parts of the Work and all public utility installations in the 
vicinity of the Work.  

 
C. Contractor shall be fully responsible for loss or damage to stored materials. 
 
D. Store materials on-site. 

 
 

1.2 MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled basis 
to assure that: 

 
1. State of storage facilities is adequate to provide required conditions. 
2. Required environmental conditions are maintained on continuing 

basis. 
3. Products exposed to elements are not adversely affected. 

 
1.3 PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from subsequent 
operations.  Remove protection when no longer needed, prior to completion 
of Work. 

 
B. Control traffic to prevent damage materials and surfaces. 

 
C. Provide coverings to protect materials from damage. 
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PART 2 - PRODUCTS 
 
 Section Not Used 
 
PART 3 - EXECUTION 
 
 Section Not Used 
 
PART 4 – COMPENSATION  
 
4.1 BASIS OF PAYMENT 
 

A. Payment for work described in this Section and shown on the Contract 
Drawings, including all labor, materials, services and equipment necessary to 
complete the work to the satisfaction of the Owner, shall be compensated in 
accordance with Specification Section 01270 Measurement and Payments.  

 
 

END OF SECTION 
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SECTION 01270 
 

MEASUREMENT AND PAYMENT 
 

 
 
PART 1 GENERAL 
 
1.1    REFERENCES (Not Used) 
 
1.2    SUBMITTALS (Not Used) 
 
1.3    LUMP SUM PAYMENT ITEMS 
 
Payment items for the work of this contract for which contract lump sum payments will be made 
are listed in the SCHEDULE OF UNIT PRICES and described below. All costs for items of work, 
which are not specifically mentioned to be included in a particular lump sum or unit price 
payment item, shall be included in the listed lump sum item most closely associated with the 
work involved. The lump sum price and payment made for each item listed shall constitute full 
compensation for furnishing all plant, labor, materials, and equipment, and performing any 
associated Contractor quality control, environmental protection, meeting safety requirements, 
tests and reports, and for performing all work required for which separate payment is not 
otherwise provided. 
 
1.3.1 Item No. 1 – Base Bid 
 
Payment to be made for this item includes all costs associated with the timber decking 
replacement for the Base Bid area as indicated in the contract documents, including, but not 
necessarily limited to: mobilization/demobilization; removal and replacement of the existing 
timber decking; removal and reinstallation of existing items attached to the fixed dock decking; 
replace timber ramp and stairs and hand rails; install new ramp and hand rail; install new 
stanchion along dock; pile cap replacement; shorepower upgrades; upland electrical connection 
improvements, site restoration and clean-up.  
 
1.3.2 Item No. 2 – Bid Option A 
 
Payment to be made for this item includes all costs associated replacing existing shore power 
pedestals and wiring (to be pulled through conduits installed in Base Bid) along the timber dock, 
as indicated on the Contract Drawings, including, but not necessarily limited to: 
mobilization/demobilization; incidental decking removal and replacement, panel connections; 
site restoration and clean-up. 
 
1.3.3 Item No. 3 – Bid Option B 
 
Payment to be made for this item includes all costs associated with the timber decking 
replacement for the Alternate Bid B area as indicated in the contract documents, including, but 
not necessarily limited to: mobilization/demobilization; removal and replacement of the existing 
timber decking; removal and reinstallation of existing items attached to the fixed dock decking; 
shorepower upgrades; site restoration and clean-up. 
 
1.3.4 Item No. 4 – Bid Option C 
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Payment to be made for this item includes all costs associated with installation of guide pile 
extensions on the marina’s floating piers, including, but not necessarily limited to: 
mobilization/demobilization; removal and replacement of miscellaneous hardware, installation of 
the pile extensions, site restoration, and clean-up. 
 
 
1.4    UNIT PRICE PAYMENT ITEMS 
 
Payment items for the work of this contract on which the contract unit price payments will be 
made are listed in the BID PROPOSAL and described below. The unit price and payment made 
for each item listed shall constitute full compensation for performing all work required for each of 
the unit price items.  
 
1.4.1 Item No. 1 – Stanchions (Each) 
 
Payment to be made for this item includes all costs associated with the replacement of 
damaged or missing stanchions along the fixed dock as indicated in the contract documents in 
the event the condition of the existing element is unsuitable for reinstallation and as approved 
by the CE. 
 
1.4.2 Item No. 2 – Pier Lanterns (Each) 
 
Payment to be made for this item includes all costs associated with the replacement of 
damaged or missing pier lanterns along the fixed dock as indicated in the contract documents in 
the event the condition of the existing element is unsuitable for reinstallation and as approved 
by the CE. 
 
1.4.3 Item No. 3 – Cleats (Each) 
 
Payment to be made for this item includes all costs associated with the replacement of 
damaged or missing cleats along the fixed dock as indicated in the contract documents in the 
event the condition of the existing element is unsuitable for reinstallation and as approved by 
the CE. 
 
1.4.4 Item No. 4 – Ladders (Each) 
 
Payment to be made for this item includes all costs associated with the replacement of 
damaged or missing ladders along the fixed dock as indicated in the contract documents in the 
event the condition of the existing element is unsuitable for reinstallation and as approved by 
the CE. 
 
1.4.5 Item No. 5 – 4” x 12” Stringers (L.F.) 
 
Payment to be made for this item includes all costs associated with the replacement of 
damaged stringers encountered during the Timber Decking Replacement in the event the 
condition of the existing element is unsuitable for reinstallation and as approved by the CE. 
 
1.4.6 Monthly Partial Payments 
 
Monthly partial payments will be based on the percent complete and in accordance with the 
approved Schedule of Values, as determined by the CE. 
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PART 2 PRODUCTS (Not Applicable) 
 
PART 3 EXECUTION (Not Applicable) 
 

END OF SECTION 
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SECTION 01320 
 

PROJECT SCHEDULE 
 
PART 1 GENERAL 
 
1.1 GENERAL 

A. The Contractor shall submit his Progress Schedule to the CE for approval at the Pre-
Construction Conference specified in SECTION 01205. The computer software system 
or manual method(s) used by the Contractor to produce his Progress Schedule and any 
required associated information shall require approval by the CE prior to submittal by the 
Contractor.  Progress schedule shall be certified as complete by the Contractor’s Quality 
Control Representative. 
 

B.  The Contractor shall submit revise progress schedules monthly with request for 
payment. 

 
1.2  QUALIFICATIONS 
 
The Contractor CQC representative shall be responsible for the preparation and certification as 
complete all required project Progress Schedule submittals and reports. 
 
PART 2 PRODUCTS (Not Applicable) 
 
PART 3 EXECUTION 
 
3.1 FORM OF SCHEDULES 
 

A. Prepare schedules in the form of a critical path method (CPM) in accordance with 
the General Conditions. 

B. Task Required:  Major components, stages of construction and all items (or 
elements are listed in the table of contents of the Specifications. 

C. Format of Listings:  The chronological order of the start of each item of Work 
(early start date.) 

D. Identification of Listings:  By major specification section numbers. 

3.2 CONTENT OF SCHEDULE 
 

A. Construction Progress Schedule: 

1. Show the complete sequence of construction by activity. 

2. Show the dates for the beginning, and completion of, each element of 
construction. 

3. Show critical path activities. 

3.3 PROGRESS REVISIONS 
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A. Indicate progress of each activity to date of submission. 

B. Show changes occurring since previous submission schedule: 

1. Major changes in scope. 

2. Activities modified since previous submission. 

3. Revised projections of progress and completion. 

4. Other identifiable changes. 

C. Provide a narrative report, as needed, to define: 

1. Problem areas, anticipated delays and the impact on the schedule. 

2. Corrective action implemented, and its effect. 

3. The effect of changes on schedules of other prime contractors. 

3.4 SUBMISSIONS 
 

A. Submit initial schedules within two weeks after Award of Contract: 

1. Engineer will review schedules and return review copy within 10 days 
after receipt. 

2. If required, resubmit within 7 days after return of review copy. 

B. Submit the number of copies which the Contractor requires, plus (3) three copies 
of which two will be retained by the Owner and one by the Engineer. 

3.5 DISTRIBUTION 
 

A. Distribute copies of the review schedules to: 

1. Job site file 

2. Subcontractors 

3. Owner  

4. Other concerned parties 

B. Instruct Recipients to report promptly to the Contractor, in writing, any problems 
anticipated by the projections shown in the schedules. 

 
 
 

END OF SECTION 
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SECTION 01330 
 

SUBMITTAL PROCEDURES 
 
 

 
PART 1 – GENERAL 
 
1.1 Description of Work  
 

A. Section Includes: General requirements and procedures related to preparation and 
transmittal of Submittals to the Construction Engineer (CE) demonstrating 
performance of Work.  Submittals include schedules, Contractor's Drawings, 
Samples, Manuals, Methods of Construction, and Record drawings. Other 
requirements for submittals are specified under applicable sections of the Contract 
Documents.  

 
1.2  Submittal Requirements 
 

A. General 
 

1.  Submit each under separate cover or transmittal. Furnish neat, legible, and 
sufficiently explicit detail to enable proper review for compliance with the 
Contract Documents. Show complete and detailed fabrication; assembly and 
installation details; wiring and control diagrams; catalog data; pamphlets; 
descriptive literature; and performance and test data. Include calculations or 
other information sufficient to show comprehensive description of structure, 
machine, or system provided and its intended manner of use. 

 
a. With each submission, furnish the CE specific written notation of each 

variation in Contractor's Submittals from requirements of Contract 
Documents. Furnish justification in the submittal for each such deviation. 
 

b. Fabrication, purchase or delivery of materials to the site, and installation 
of materials or Work performed before approval, or not conforming to 
approved submittals, shall be at Contractor's risk.  Any work, materials, or 
equipment determined to be not in compliance with the Contact 
Documents is subject to removal and replacement at no additional cost to 
the project. 

  
2. The CE’s review and approval of submittals shall not relieve Contractor from 

responsibility for meeting the requirements of the Contract Documents, 
unless the CE has received specific written notice of each variation and has 
given specific written approval. Contractor assumes all risks of error and 
omission.  

 
3. Contract Work, materials, fabrication, and installation shall conform to the 

approved submittals. 
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B. Process and Requirements 

 
Within ten (10) days after receipt of Notice to Proceed, the Contractor shall 
submit to the CE for approval a construction schedule.  The construction 
schedule shall be acceptable to the CE as being the Contractor’s schedule for 
the orderly progression of the Work to completion within the specified Contract 
Times.  Acceptance of the schedule will neither impose on the CE responsibility 
for the sequencing, scheduling or progress of the Work nor interfere or relieve 
the Contractor from the Contractor’s full responsibility.   

 
1. With the first submittal, but not later than 30 days after issuance of Notice to 

Proceed, submit a complete submittal schedule, listing as near as practicable 
and by Specification Section number, submittals required and approximate 
date submittal will be forwarded. Arrange submittal schedule so that related 
equipment items are submitted concurrently. 

 
2. To each submittal affix a signed Certification Statement indicating the 

Contractor has determined and verified all field measurements, field 
construction criteria, materials, dimensions, catalog numbers and pertinent 
data and has checked and coordinated each item with other applicable 
approved drawings and all requirements of the Contract Documents.  
Certification statement shall also identify any deviations from the 
specifications and an explanation of the deviation if applicable. 

 
3. Identification:    

 
a. Submit identification data, as applicable, contained thereon or 

permanently adhered thereto: 
 

1.) Project Number (if applicable) 
2.) Project name and location 
3.) Submittal number  

a.) Number sequentially as submitted 
b.) Re-submittals shall bare the original submittal number 

4.) Product identification 
5.) Applicable drawing number and specification section 
6.) Contractor’s certification statement 
7.) Identify on exterior, catalog product data or brochures 

submitted in packages of multiple items.  Include page 
numbers and catalog item numbers for items submitted. 

8.) Highlight catalog, product data, or brochures containing 
various products, sizes, and materials to show particular item 
submitted.  Mark items not applicable to Project “not 
applicable” or cross-out.   

9.) If one or more items in a catalog submittal are not approved, 
resubmit only unapproved items. 

 
4. Approval Process 
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a. Follow submittal schedule provided to the CE.  The CE will return 
submittals within 14 days.   
 

b. Submittals will be returned, marked with one of the following 
classifications: 

   
1.) NO EXCEPTIONS TAKEN: Requires no corrections, no 

marks. 
2.) MAKE CORRECTIONS NOTED:  Requires a few minor 

corrections. Items may be fabricated and installed as marked 
without further resubmission. 

3.) REVISE AND RESUBMIT:  Requires corrections. Items not 
marked may be fabricated and/or installed.  Resubmit entire 
submittal following original submission with corrections noted. 

4.) REJECTED: Requires major corrections or is otherwise not in 
accordance with the Contract Documents. No items shall be 
fabricated and/or installed. Resubmit entire submittal following 
original submission with corrections noted. 

5.) SUBMIT SPECIFIED ITEM:  Requires Specified item to be 
submitted prior to installation of material. Resubmit specified 
item for approval. 

6.) INFORMATION ONLY:  Requires no corrections; items 
specified in the Contract Documents. 

 
c. It is the Contractor’s responsibility to review submittals made by their 

supplier and subcontractors before transmitting them to the CE to assure 
proper coordination of the work and to determine that each submittal is in 
accordance with the Contract Documents.  Incomplete or inadequate 
submittals will be returned for revision without review. 

 
d. The CE will record time required by the CE for excessive submittal review 

caused by the Contractor’s re-submission, in excess of one re-submission 
of a required submittal, caused by unverified, unchecked or un-reviewed, 
incomplete, inaccurate or erroneous, or nonconforming submittals. The 
CE's costs will be an estimated average billing rate for labor plus related 
expenses. 

  
1.3  Submittals:  The following shall be provided by the Contractor. 
 

A. Shop Drawings/Catalog cuts 
 

1. For original submittal and each subsequent resubmittal required, submit a 
minimum of eight (8) legible prints. The CE will return three (3) copies of shop 
drawing prints with the indicated review actions.  If additional copies of shop 
drawings are needed by the CE for distribution, an appropriate number of 
additional copies must be submitted. 

 
2. Provide electronic (PDF) copy of all submittals to the CE. 

 
 

B. Working Drawings 
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1. For original submittal and each subsequent resubmittal required, submit a 

minimum of eight (8) legible prints. The CE will return three (3) copies of shop 
drawing prints with the indicated review actions.  If additional copies of shop 
drawings are needed by the Contractor for distribution, an appropriate 
number of additional copies must be submitted. 

 
2. Submit working drawings as required for changes, substitutions, Contractor 

design items, and Contractor designed methods of construction.  Include with 
drawings calculations or other information to completely explain structure, 
machine, or system described and its intended use.  Review or approval of 
drawings by the CE shall not relieve the Contractor from responsibility for 
fulfillment of requirements of the Contract Documents. Contractor assumes 
risks of error, and the CE shall have no responsibility. Submit working 
drawings and calculations sealed, dated, and signed by a Professional 
Engineer registered in the State of Virginia and experienced in the work or 
discipline involved. 

 
1.4 Schedule of Values 
 

A. Before the first application for payment, the Contractor shall furnish an itemized 
schedule of values of all lump sum prices and unit prices for the contract.  The 
schedule of values shall be detailed in all respects and shall include material and 
installation costs for all items comprising the lump sum.  The schedule of values 
shall include overhead, profit, general costs, and quantities and it shall subdivide 
the work into components in sufficient detail to serve as the basis for progress 
payments during construction. 

 
B. The schedule of values shall be prepared in a form acceptable to the CE and be 

accompanied by such data to substantiate its correctness as required by the CE. 
 
1.5 Reports 
 

A.  Certified Test Reports: Where certified test reports are required, they shall meet 
the following requirements: Before delivery of materials for which certified test 
reports are required, certified copies of the reports of all tests required in 
referenced publications or specified within the Contract Documents shall be 
submitted for approval to the CE in accordance with this Section. The testing 
shall have been performed in an approved independent laboratory, within 1-year 
of submittal of the reports for approval. Test reports shall be accompanied by a 
notarized certificate from the manufacturer or supplier certifying that the tested 
material meets the specified requirements and is the same type, quality, 
manufacture and make as that proposed to be supplied.  

 
B.  Certificate of Compliance: At the option of the CE or where specified, the 

Contractor may, in lieu of the specified tests and other tests required in the 
various reference documents, furnish a Certificate of Compliance from the 
manufacturer. The certificate shall state that the manufacturer has performed all 
required tests; that products to be supplied meet all test requirements; that tests 
have been performed within one year of submittal of the certificate; that products 
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tested were of the same type, quality, manufacture and make as those proposed 
to be supplied. 

 
1.6 Project Schedule 
 

A.  Submit horizontal bar chart with separate bar for each major trade or operation, 
identifying first work day of each week.  

 
B.  Show complete sequence of construction by activity, identifying work of separate 

stages and other logically grouped activities. Show projected percentage of 
completion for each item of work as of time of each progress Application for 
Payment. 

 
C.  Update and submit schedule at every Progress Meeting. If work is behind 

schedule, illustrate how lost time will be made up in order to complete the project 
on time. 

 
1.7 Construction Photographs 
 
1.8 Warranty information 
 
1.9 Subcontractor’s qualifications where required 

 
1.10 Condition Assessment Data 
 
PART 2 – PRODUCTS  
 
 Section Not Used 
 
PART 3 – EXECUTION  
 
 Section Not Used 
 
PART 4 – COMPENSATION  
 
4.1 LUMP SUM 
 

A. Payment for the work described in this Section and shown on the Contract 
Drawings, including all labor, materials, services and equipment necessary to 
complete the work to the satisfaction of the Owner shall be included in the lump 
sum price bid on the proposal sheet. 

 
END OF SECTION 
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SECTION 01355 
 

ENVIRONMENTAL PROTECTION 
 
 

 
PART 1 GENERAL 
 
1.1 REFERENCES 
 
The publications listed below form a part of this specification to the extent referenced. The 
publications are referred to in the text by basic designation only. 
 

CODE OF FEDERAL REGULATIONS (CFR) 
 

40 CFR 261 Identification and Listing of Hazardous Waste 
 

ENGINEERING MANUALS (EM) 
 

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety and Health Requirements 
Manual 

 
1.2 DEFINITIONS 
 
Environmental pollution and damage is defined as the presence of chemical, physical, or 
biological elements or agents that adversely affect human health or welfare; unfavorably alter 
ecological balances of plant or animal communities; or degrade the environment from an 
aesthetic, cultural or historic perspective. Environmental protection is the prevention/control of 
pollution and habitat disruption that may occur during construction. The control of environmental 
pollution and damage requires consideration of air, water, land, biological and cultural 
resources; includes management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive materials; and other pollutants. 
 
1.3 ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
The Contractor shall comply with all applicable Federal, State, and local laws and regulations. 
The Contractor shall provide environmental protective measures and procedures to prevent and 
control pollution, limit habitat disruption, and correct environmental damage that occurs during 
construction. 
 
1.4 ENVIRONMENTAL PROTECTION PLAN 
 
As a part of the Contractor’s Work Plan, the Contractor shall submit an Environmental 
Protection Plan for review. This Environmental Protection Plan shall consist of a written 
narrative, as well as any supplemental drawings, documents, and photographs required to verify 
the Contractor’s work will be in accordance with all laws and regulations governing the work as 
indicated and specified.  The CE reserves the right to require the Contractor to make changes in 
the Environmental Protection Plan or operations if the CE determines that environmental 
protection requirements are not being met. The plan shall detail the actions that the Contractor 
shall take to comply with all applicable Federal, State, and local laws and regulations 
concerning environmental protection and pollution control and abatement, as well as the 
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additional specific requirements of this contract. No physical work at the site shall begin prior to 
review by the CE of the Contractor's Environmental Protection Plan covering the work to be 
performed.   
 
1.4.1 Spill Control Plan 
 
The Contractor shall include as part of the environmental protection plan, a Spill Control Plan. 
The plan shall include the procedures, instructions, and reports to be used in the event of an 
unforeseen spill of a substance regulated by the Emergency Response and Community 
Right-to-Know Act or regulated under State or local laws or regulations.  This plan shall include 
as a minimum: 
 

a. The name of the individual who shall be responsible for implementing and supervising 
the containment and cleanup. 

 
b. Training requirements for Contractor's personnel and methods of accomplishing the 

training. 
 

c. A list of materials and equipment to be immediately available at the job site, tailored to 
cleanup work of the potential hazard(s) identified. 

 
d. The names and locations of suppliers of containment materials and locations of 

additional fuel oil recovery, cleanup, restoration, and material-placement equipment 
available in case of an unforeseen spill emergency. 

 
e. The methods and procedures to be used for expeditious contaminant cleanup. 

 
f. The name of the individual who shall report any spills or hazardous substance releases 

and who shall follow up with complete documentation. This individual shall immediately 
notify the CE in addition to the legally required Federal, State, and local reporting 
channels (including the National Response Center at 1-800-424-8802 and the DEQ 
Tidewater Regional Office at (757) 518-2077 if a reportable quantity spill occurs. The 
plan shall contain a list of the required reporting channels and telephone numbers. 

 
1.4.2 Contaminant Prevention Plan 
 
As a part of the Environmental Protection Plan, the Contractor shall prepare a contaminant 
prevention statement identifying potentially hazardous substances to be used on the job site 
and intended actions to prevent accidental or intentional introduction of such materials into the 
air, water, or ground.  The Contractor shall detail provisions to be taken to meet Federal, State, 
and local laws and regulations regarding the storage and handling of these materials. 
 
PART 2 PRODUCTS (Not Applicable) 
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PART 3 EXECUTION 
 
3.1 SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
3.1.1 Disposal of Solid Wastes 
 
Solid waste is rubbish, debris, waste materials, garbage, and other discarded solid materials. 
Solid waste shall be placed in containers and disposed on a regular schedule. All handling and 
disposal shall be conducted in such a way as to prevent spillage and contamination. The 
Contractor shall transport all solid waste and dispose in compliance with Federal, State, and 
local requirements. 
 
3.1.2 Disposal of Contractor-Generated Hazardous Wastes 
 
Hazardous wastes are hazardous substances as defined in 40 CFR 261, or as defined by 
applicable State and local regulations. Hazardous waste generated by construction activities 
shall be removed from the work area and be disposed in compliance with Federal, State, and 
local requirements. The Contractor shall segregate hazardous waste from other materials and 
wastes, and shall protect it from the weather by placing it in a safe covered location; 
precautionary measures against accidental spillage such as berming or other appropriate 
measures shall be taken. Hazardous waste shall be removed from City and Public property 
within 30 days. Hazardous waste shall not be dumped onto the ground, into storm sewers or 
open water courses, or into the sanitary sewer system. 
 
3.1.3 Fuels and Lubricants 
 
Fueling and lubrication of equipment and motor vehicles shall be conducted in a manner that 
affords the maximum protection against spills and evaporation. Lubricants and waste oil to be 
discarded shall be stored in marked corrosion-resistant containers and recycled or disposed in 
accordance with Federal, State, and local laws and regulations. 
 
3.2 PROTECTION OF WATER RESOURCES 
 
The Contractor shall keep construction activities under surveillance, management, and control 
to avoid pollution of surface and ground waters. 
 
3.2.1  Monitoring of Water Areas Affected by Construction Activities 
 
The Contractor shall perform monitoring, inspections, sampling and testing, reporting, and 
record keeping as indicated and specified. 
 
3.3  INSPECTION 
 
If the CE notifies the Contractor in writing of any observed noncompliance with contract 
requirements or Federal, State, or local laws and regulations, the Contractor shall inform the CE 
of proposed corrective action and immediately take such action to correct the noncompliance. If 
the Contractor fails to comply promptly, the CE may issue an order stopping all or part of the 
work until satisfactory corrective action is taken. No time extensions will be granted or costs or 
damages allowed to the Contractor for any such suspension. 
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3.4  MAINTENANCE OF POLLUTION CONTROL FACILITIES 
 
The Contractor shall maintain all constructed pollution control facilities and portable pollution 
control devices for the duration of the Contract or for the length of time construction activities 
create the particular pollutant.  
 
 

END OF SECTION 
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SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 
 
 
PART 1 GENERAL 
 
1.1  QUALITY OF WORK 
 

A. The Contractor represents that it is fully experienced and possesses all necessary 
capital, facilities, and expertise to perform all of the work, and hereby guarantees that all 
of the work performed by it under the Contract will be of the highest quality and done in a 
workmanlike fashion in strict accordance with the requirements of the Contract.  
 

B. The Contractor shall at all times employ skilled workmen and use skilled Subcontractors 
in the performance of the Work.  When required in writing by the Owner or CE, the 
Contractor or its Subcontractors shall remove from the Work site any person or 
Subcontractor who is, in the opinion of the Owner or CE, not competent, not qualified, 
disorderly, or otherwise unsatisfactory and shall not again employ such discharged 
person or Subcontractor on the Work, except with the prior written consent of the 
OWNER.  Discharge of any person or Subcontractor shall not be the basis of any claim 
for compensation or damages against the Owner or CE. 
 

C. All Work performed under the Contract shall be of first quality workmanship throughout, 
with the Work complete and in full working order upon completion.  Except when 
otherwise expressly specified in the Contract, the Contractor shall design, survey, layout, 
and be responsible for all methods, materials, and equipment used in performing the 
work. 
 

D. If, at any time, the Contractor’s work force (including Subcontractors), in the opinion of 
the OWNER and/or the CE, shall be inadequate for maintaining the necessary progress 
required to complete the Work within the Contract Time, the Contractor shall, if so 
required by the OWNER and/or the CE, increase the work force or equipment to such an 
extend as to give reasonable assurance of compliance with the Work schedule.  The 
failure of the OWNER and/or the CE to make such demand shall not relieve the 
Contractor of its obligation to perform the Work in accordance with the requirements of 
the Contract.  The Contractor alone shall be responsible for the safety, efficiency, and 
adequacy of its activities, construction methods, and the rate of progress required by the 
Contract. 

 
1.2  CONTRACTOR’S SUPERVISORY AND SITE PERSONNEL 
 

A. The Contractor shall assign sufficient supervisory personnel to ensure the faithful 
prosecution of the Work and shall have adequate supervisory personnel present at the 
Work site who are either employees of the Contractor or duly authorized representatives 
designated in writing to the OWNER and/or the CE. The Contractor shall at all times 
maintain at the Work site a complete copy of the Contract Provisions, Contract Plans, 
and record drawings of the work that has been completed. 
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B. The Contractor shall at all times have at least one duly authorized supervisory 
representative at the Work site that shall be fully authorized to make binding decisions 
on behalf of the Contractor with respect to the Work. If the Contractor's duly authorized 
supervisory representative at the Work site will be absent from the Work site for more 
than four hours, he/she shall designate an assistant who possesses the same authority 
and so inform the OWNER and the resident CE, if applicable.  

 
 
PART 2 SAMPLING AND TESTING 
 
2.1 GENERAL 
 

A. All of the work under this contract shall be fully tested and inspected in accordance with 
the Plans and Specifications. No materials shall be placed or installed without prior 
acceptance by the CE, based on test and inspection results.  
 

B. All sampling and testing necessary to secure initial approval of materials shall be the 
Contractor’s responsibility. All subsequent sampling and testing required as the Work 
progresses to ensure proper and continued control of materials, will also be the 
responsibility of the Contractor.  
 

C. The Contractor shall furnish all labor and materials for the sampling and testing for which 
the Contractor is responsible and all such costs for labor and materials shall be borne by 
the Contractor.  

 
2.2 SUBMITTALS 
 

A. Design Data:  
Submit to OWNER for the limited purpose of assessing design conformance with 
information given and the design concept expressed in the contract documents.  

 
B. Certificates: When specified in individual specification sections, submit certification by 

the manufacturer and Contractor to the OWNER, in quantities specified for Product 
Data.  
 
1. Indicate material or product conforms to or exceeds specified requirements. Submit 

supporting reference data, affidavits, and certifications as appropriate.  
 
2. Certificates may be recent or previous (within one year from date of award) test 

results on material or product, but must be acceptable to the OWNER.  
 

C. Manufacturer's Instructions: When specified in individual specification sections, submit 
printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and 
finishing, for the OWNER’s information. Indicate special procedures, perimeter 
conditions requiring special attention, and special environmental criteria required for 
application or installation.  

 
D. Manufacturer's Field Reports: Submit reports to the City.  

 
1. Submit report in duplicate within 15 days of observation to the OWNER for 

information. 
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2. Submit for information for the limited purpose of assessing conformance with 

information given and the design concept expressed in the contract documents.  
 

E. Installation Drawings: Submit drawings to the OWNER.  
 
1. Submit for information for the limited purpose of assessing conformance with 

information given and the design concept expressed in the contract documents.  
 
2. Data indicating inappropriate or unacceptable Work shall be subject to action by 

OWNER.  
 
 
PART 3 EXECUTION 
 
3.1  CONTROL OF INSTALLATION 
 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, 
and workmanship, to produce Work of specified quality.  
 

B. Comply with manufacturers' instructions, including each step in sequence.  
 

C. If manufacturers' instructions conflict with the Contract Documents, the Contractor shall 
request clarification from the CE before proceeding with the work.  
 

D. Comply with specified standards as minimum quality for the Work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship.  
 

E. Have work performed by persons qualified to produce required and specified quality. 
  

F. Verify that field measurements are as indicated on shop drawings or as instructed by the 
manufacturer.  

 
G. Secure products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion, and disfigurement.  
 
 
3.2  TOLERANCES 
 

A. Monitor fabrication and installation tolerance control of products to produce acceptable 
Work. Do not permit tolerances to accumulate. 
 

B. Comply with manufacturers' tolerances. If the manufacturers' tolerances conflict with the 
Contract Documents, the Contractor shall request clarification from the CE before 
proceeding with the work. 
 

C. Adjust products to appropriate dimensions; position before securing products in place.  
 
3.3 TESTING AND INSPECTION 
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A. See individual specification sections for testing and inspection required.  
 
 

D.  Contractor Responsibilities:  
1.  Deliver to agency at designated location, adequate samples of materials 

proposed to be used which require testing, along with proposed mix designs.  
 

2.  Cooperate with laboratory personnel, and provide access to the Work and to 
manufacturers' facilities.  
 

3.  Provide incidental labor and facilities:  
 
a. To provide access to work to be tested/inspected.  
 
b. To obtain and handle samples at the site or at source of products to be 

tested/inspected.  
 

c. To facilitate tests/inspections.  
 

d. To provide storage and curing of test samples.  
 

4. Notify CE and laboratory 24 hours prior to expected time for operations requiring 
testing/inspection services.  
 

5. Employ services of an independent qualified testing laboratory and pay for 
additional samples, tests, and inspections required by Contractor beyond 
specified requirements.  
 

6. Arrange with OWNER’s agency and pay for additional samples, tests, and 
inspections required by Contractor beyond specified requirements.  
 

E. Retesting required because of non-conformance to specified requirements shall be 
performed by the same agency on instructions by OWNER. Payment for retesting will be 
charged to the Contractor by deducting testing charges from the contract sum. 

 
3.4 MANUFACTURER’S FIELD SERVICES 
 

A. When specified in individual specification sections, require material or product suppliers 
or manufacturers to provide qualified staff personnel to observe site conditions, 
conditions of surfaces and installation, quality of workmanship, testing, and start-up as 
applicable, and to initiate instructions when necessary.  
 

B. Submit qualifications of observer to the OWNER five (5) days in advance of required 
observations; observer subject to the OWNER’s approval.  
 

C. Report observations and site decisions or instructions given to applicators or installers 
that are supplemental or contrary to manufacturers' written instructions.  

 
3.5 DEFECT ASSESSMENT 
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A. Contractor shall replace Work or portions of the Work not conforming to specified 
requirements.  
 

B. If, in the opinion of the OWNER, it is not practical to replace the work, the OWNER will 
direct an appropriate remedy or adjust payment.  
 

C. Contractor shall implement the appropriate remedy at no additional cost to the OWNER.  
 
 
PART 4 – MATERIALS AND EQUIPMENT 
 
4.1 GENERAL 
 

A. Materials and equipment furnished and installed shall be manufactured, fabricated or 
constructed to meet all applicable safety requirements. All material and· equipment 
supplied by the Contractor and incorporated in the Work shall be of new manufacture, 
free from defects and in strict compliance with the requirements of the Contract. When 
required by the OWNER, a certificate from the manufacturer or other responsible 
supplier shall be supplied attesting to this fact.  
 

B. All tools and equipment used for construction operations shall be of the size and type 
suitable for the Work and shall be kept in safe and good working condition at all times.  
 

C. The Contractor shall, whenever required during the progress of the Work and after 
completion of the Work, furnish proof acceptable to the OWNER that all items of 
equipment and all materials installed equal or exceed all requirements specified in the 
Contract.  
 

D. The Contractor shall use all means possible to protect materials and equipment from 
damage or degradation of any kind before, during and after installation.  
 

E. The Contractor shall replace any materials or equipment damaged during the 
performance of the Work to the approval of the OWNER and the CE. The cost of 
replacing damaged materials and equipment shall be borne by the Contractor.  

 

4.2 SPECIFICATION OF PARTICULAR MATERIALS AND EQUIPMENT 

A. Within the Contract, certain items are specified by brand, style, trade name, or 
manufacturer in order to set forth a standard of quality, and/or preference by the 
OWNER. Unless specifically note otherwise, it is not the intent of the Contract to exclude 
other processes or materials of a type and quality equal to those designated.  

 
B. The term "or equal" as used in the Contract does not mean that the Contractor's 

substitution of material or equipment will necessarily be approved as equal by the CE. If 
the Contractor desires to substitute material or equipment on the basis that it is equal to 
that specified, the Contractor must submit a written request to the CE to substitute the 
material or equipment. The Contractor shall not use or incorporate such material or 
equipment into the work until the Contractor has received written approval from the CE.  
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C. No additional compensation or extension of time will be allowed the Contractor for any 
changes required to incorporate substituted materials or equipment.  

 

4.3 ON-SITE STORAGE 

A. The Contractor shall store all equipment and materials in a safe and suitable place in 
accordance with the manufacturer's recommendations. Materials and equipment shall be 
covered or wrapped to protect them from moisture, dust and deteriorates, as required or 
necessary. All on-site storage areas shall be approved in advance by the OWNER and 
the CE. 

 

4.4 OFF-SITE STORAGE 

A. The Contractor may be required to provide offsite storage of equipment and materials to 
enable construction to occur at the Work site. The Contractor has full responsibility to 
secure all offsite storage areas, if needed, and shall include the costs for providing such 
storage areas in the bid Proposal for the individual equipment and material items 
requiring off-site storage. All off-site storage areas shall be enclosed or fenced and be 
secure. 

4.5   DEFECTIVE MATERIALS, EQUIPMENT, AND WORKMANSHIP 

A. Materials, equipment, or workmanship which, in the opinion of the OWNER or the CE, 
does not conform to the Contract or are in any other way unsatisfactory or unsuited to 
the purpose for which they are intended may be rejected. The Contractor shall remove 
from the Work site without delay, all rejected materials, equipment and work, and shall 
promptly replace the same in strict conformity with the requirements of the Contract. 
Unsatisfactory materials, equipment and workmanship may be rejected at any time, 
notwithstanding any previous testing, inspection or acceptance of such materials, 
equipment or workmanship, or inclusion thereof in any previously approved estimate for 
payment.  
 

B. If the Contractor fails to correct defective Work, equipment or materials, the OWNER 
shall have the right to exercise any of the following options or any combination thereof:  

 
1. The OWNER may replace the defective Work, materials or equipment by purchase 

from or contract with any other parties at the expense of the Contractor, in this event, 
the OWNER shall be entitled without compensation to the Contractor, to the use of 
the defective Work or equipment for such reasonable time as is necessary to enable 
OWNER to replace such defective work, materials or equipment. 
 

2. The OWNER may elect to accept the defective Work, materials or equipment and 
issue a Change Order reflecting a credit against the contract price, computed under 
the terms of the Contract in an amount to be determined by the CE, which amount 
shall reflect the actual value to the OWNER of the accepted work.  

 
C. Upon receipt of notice from the OWNER of any defects in material, equipment or 

workmanship which appear within a two-year period following the Substantial 
Completion Date, or within any other warranty or guarantee period required by the 
Contract or provided by a manufacturer or supplier, the Contractor shall promptly and 
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with the least possible delay and inconvenience to the OWNER, repair or replace such 
defective workmanship, material or equipment without expense to the OWNER. Such 
defective workmanship or material shall be repaired or replaced to the satisfaction of the 
OWNER or the CE. Should the Contractor fail to act promptly, or should the 
circumstances require repairs or replacements to be made before the Contractor can be 
notified or can respond to notification; the OWNER shall have the right to make the 
necessary repairs or replacements at the expense of the Contractor.  
 

D. The Contractor shall be responsible for full cost of correcting defective work and 
complying with warranties and guarantees as required by the Contract, including, but not 
limited to, transportation charges and cost of dismantling and reassembling equipment.  
All warranties, guarantees, and other obligations to correct work that does not comply 
with the Contract are material requirements of, this Contract. The performance of all 
warranties, guarantees and other obligations shall be secured by the performance bond 
and the labor and material payment bond submitted by the Contractor at the time the 
Contract is signed.  
 

PART 5 – COMPENSATION  
 

5.1 LUMP SUM 
 

A. Payment for the work described in this Section and shown on the Contract 
Drawings, including all labor, materials, services and equipment necessary to 
complete the work to the satisfaction of the Owner shall be included in the lump 
sum price bid on the proposal sheet. 

END OF SECTION 
 



SECTION 01500 – Page 1 

SECTION 01500 
 

TEMPORARY CONSTRUCTION FACILITIES 
 
 
PART 1 GENERAL 
 
1.1  GENERAL REQUIREMENTS 
 
1.1.1  Site Plan 
 
The Contractor shall prepare a site plan indicating the proposed location and dimensions 
of any areas to be used by the Contractor, the type of facilities to be used, avenues of 
ingress/egress to the areas, and details of installation. Any toilet facilities used shall be 
fully self-contained. 
 
1.1.2  Identification of Employees 
 
The Contractor shall be responsible for furnishing to each employee and for requiring 
each employee engaged on the work to display identification as approved and directed 
by the CE. Prescribed identification shall immediately be delivered to the CE for 
cancellation upon release of any employee. Contractor and subcontractor personnel 
shall wear identifying markings on hard hats clearly identifying the company for whom 
the employee works. 
 
1.2  AVAILABILITY AND USE OF UTILITY SERVICES 
 
1.2.1 Utility Services 
 
The Contractor is informed that utility services are not available in the work area and any 
such use or need by the Contractor shall be at his expense. 
 
1.2.2  Telephone 
 
The Contractor shall make arrangements and pay all costs for telephone facilities 
desired. 
 
1.3  CLEANUP 
 
Construction debris, waste materials, packaging material and the like shall be removed 
from the work site daily. Any dirt or mud which is tracked onto paved or surfaced 
roadways shall be cleaned away. Stored material shall be neatly stacked when stored. 
 
PART 2 PRODUCTS (Not Applicable) 
 
PART 3 EXECUTION (Not Applicable) 
 

END OF SECTION 
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SECTION 01525 
 

SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS 
 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 
 

This section includes Contractor requirements for workplace safety.  
 
 
1.2  REFERENCES 
 

The publication listed below form a part of this specification to the extent 
referenced. The publication is referred to within the text by the basic designation 
only. 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION (VDOT) 

 
VDOT  2007 Road and Bridge Specifications  

 
VDOT  2005 Virginia Work Area Protection Manual 

    
CODE OF VIRGINIA 

 
VOSH  Virginia Occupational Safety and Health Standards 

 
OCCUPATIONAL SAFETY & HEALTH ADMINISTRATION 

 
OSHA Occupational Safety and Health Standards 1910 Subpart T – 

Commerical Diving Operations 
 
OSHA Confined Spaces in Construction Standards (29 CFR Part 1926) 

 
 
1.3  SUBMITTALS 
 
 Section Not Used 
 
 
PART 2 PRODUCTS 
 

Section Not Used 
 
PART 3 EXECUTION 
 
3.1  CONSTRUCTION WORK 
 

A. The contractor shall comply with all requirements of the VDOT Road and 
Bridge Specifications Section 107.17 – Construction Safety and Health 
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Standards, OSHA Commercial Diving Operations Standards, and OSHA 
Confined Spaces in Construction Standards. 

 
B. All Work under this Contract shall be performed in a safe manner. The 

Contractor and all subcontractors shall comply with all applicable rules, 
regulations, and safety standards of the Virginia Occupational Safety and 
Health Standards adopted under the Code of Virginia and all other 
federal, state, local and other governmental entities having jurisdiction 
over the project. The Contractor shall be solely and completely 
responsible for the conditions of the job site, including the safety of all 
persons and property during the performance of the Work. This 
requirement shall apply continuously and not be limited to normal working 
hours.  

 
C. The Engineer's review of the Contractor's work plan, safety plan, 

construction sequences, schedule or performance does, not and is not 
intended to include review or approval of the adequacy of the Contractor's 
safety measures in, on, or near the job site. The Engineer does not 
purport to be a safety expert, and is not engaged in that capacity under 
this Contract. The Engineer has neither the authority nor the responsibility 
to enforce construction safety laws, rules, regulations, or procedures, or 
to order the stoppage of Work for claimed violations thereof.  

 
D. The Contractor shall exercise all required and appropriate precautions to 

protect all persons and property from injury and damage.  
 
PART 4 COMPENSATION  
 
4.1 LUMP SUM 
 

A. Payment for the work described in this Section and shown on the 
Contract Drawings, including all labor, materials, services and equipment 
necessary to complete the work to the satisfaction of the Owner shall be 
included in the lump sum price bid on the proposal sheet. 

 

END OF SECTION 
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SECTION 01700  
 

PROJECT CLOSEOUT 
 
PART 1 - GENERAL 
 

A. Comply with requirements stated in General Conditions of the Contract for 
administrative procedures in closing out the Work. 

1.1 RELATED SECTIONS 

1. Cleaning:  Section 01710. 

1.2 CONTRACTOR’S CLOSEOUT SUBMITTALS TO THE OWNER 
  

A. Evidence of compliance with requirements of governing authorities: 

1. Certificates of inspection required by authorities having jurisdiction over 
the work. 

2. Warranties and Bonds:  To requirements of governing authorities. 

3. Evidence of Payment and Release of Liens:  Certificate of Insurance for 
Products and Completed Operations. 

5. Project Record Drawings. 

6. Final Invoice 

 
PART 2 - PRODUCTS 
 

NOT USED 
 

PART 3 – EXECUTION 
 

NOT USED 
 
 
 

END OF SECTION 
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SECTION 01710 
 

 CLEANING 
 
PART 1 – GENERAL 
 
1.1 DESCRIPTION 
 

A. Maintain premises free of accumulation of waste, debris, and rubbish, caused by 
operations.  

B. At completion of Work, remove waste materials, rubbish, tools, equipment, 
machinery and surplus materials, and clean all sight-exposed surfaces.  Leave 
project site clean and ready for public use. 

1.2 RELATED SECTIONS: 

1. Project Closeout:  Section 01700. 

2. Cleaning for Specific Products or Work:  Specifications Section for the 
Work. 

1.3 SAFETY REQUIREMENTS 

A. Hazard Control 

1. Store Volatile wastes in covered metal containers, and remove from 
premises daily. 

2. Prevent accumulation of wastes, which create hazardous conditions. 

3. Provide adequate ventilation during use of volatile or noxious substances. 

B. Conduct cleaning and disposal operations to comply with local ordinances and 
anti-pollution laws. 

1. Do not burn or bury rubbish and waste materials on project site. 

2. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint 
thinner, in storm or sanitary drains. 

3. Do not dispose of wastes into streams or waterway. 

PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Use only cleaning materials recommended by manufacturer for surface to be 
cleaned. 

B. Use cleaning materials only on surfaces recommended by cleaning material 
manufacturer. 
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PART 3 - EXECUTION 

3.1 DURING CONSTRUCTION 
 

A. Execute cleaning to ensure that grounds, and public properties are maintained 
free from accumulations of waste materials and rubbish. 

B. Wet down dry materials and rubbish to lay fugitive dust and prevent blowing dust. 

C. Provide adequate on-site containers for collection of waste materials, debris and 
rubbish. 

D. At reasonable intervals during progress of Work, remove waste materials, debris 
and rubbish from site and legally dispose of at public or private dumping areas. 

E. Handle materials in a controlled manner with as few handlings as possible. 

F. Insure that all existing drainage ditches and conduits within the Project area are 
kept open. 

3.2 FINAL CLEANING 

A. Employ experienced workmen, or professional cleaner, for final cleaning. 

B. Remove grease, dust, dirt, stains, labels, fingerprints, and other foreign materials 
from or on exterior finished surfaces. 

C. Repair, patch and touch up marred surfaces to specified finish, to match adjacent 
surfaces. 

D. Broom clean paved surfaces.  Rake clean other surfaces or ground. 

E. Maintain cleaning until Project, or portion thereof, is accepted by the Owner. 

 
 
 

END OF SECTION 
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SECTION 01900  
 

RECORD DOCUMENT 
 
PART 1 – GENERAL  
 
1.1 DESCRIPTION OF WORK 
 

A. The Contractor shall maintain and provide the Construction Engineer (CE) with 
project record documents as described herein.  

 
B. Maintenance of Documents 
 

1. Maintain on site in clean, dry, legible condition complete sets of the following:  
Contract Drawings, Specifications, Addenda, approved Shop Drawings, 
Samples, Photographs, Change Orders, other Modifications to the Contract, 
Field Orders, Work Change Directives, Test Records, Survey Data, Permits, 
and all other documents pertinent to the Contractor’s work. 

 
2. Make documents available at all times for inspection by the CE. 

 
3. The Contractor shall demonstrate at each progress meeting or when 

progress payment applications are submitted that annotations have been 
kept current before progress payments will be authorized.  Progress 
payments may be withheld for failure to maintain neat and accurate record 
documents. 

 
C. Marking: 
 
 1. Use the following color code unless otherwise approved by the CE: 
   
  a.) Deletions:  Green 
  b.) Additions:  Red 
  c.) Notes and comments:  Blue 
 
D. Recording 
 

1. Keep record documents current and updated at least weekly. 
 
2. Do not permanently conceal any work until required information has been 

recorded. 
 
3. The Contractor shall record in waterproof color ink in a neat and legible 

manner on one set of Contract Drawings (a clean set of prints set aside for 
record documents only) all deviations from the drawings at the time such 
deviations are made. 

 
4. Record information shall include the following as a minimum, where 

applicable.  Include sufficient reference and descriptions to determine exact 
field conditions and locations. 
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a. Size, horizontal and vertical location of all existing utilities uncovered 
during the course of the work.  This shall include telephone cables and 
conduits, electrical cables and conduits, gas lines, water lines, sewer 
force mains, sanitary sewers, storm drains, and the like. 

 
b. Horizontal location of lines plugged or capped. 
 
c. Field changes of dimensions or details. 
 
d. Changes made by Change Order, Field Order, or Work Change Directive. 
 
e. Details not on original contract drawings. 
 
f. Changes of different method of construction. 
 
g. Use of different products not specified. 
 
h. Sizes and types of material used and changes in sizes and types of 

materials. 
 
i. Locations of all sleeves, bends, and other fittings used. 
 
j. Rim elevations of inlets and invert elevations of all pipes entering and 

exiting the inlets. 
 

E. Record Drawing Accuracy:   
 

1. Horizontal Survey Accuracy:  +/- 0.1 ft 
2. Vertical Survey Accuracy 

 
 a.) Stormwater Outfall Elevation:  +/- 0.1 ft 
 b.) Inlet rim and invert:  +/- 0.01 ft 
 

PART 2 - PRODUCTS 
 

Section Not Used 
 

PART 3 – EXECUTION 
 

Section Not Used 
 

PART 4 – COMPENSATION  
 
4.1 BASIS OF PAYMENT 
 

A. Payment for work described in this Section and shown on the Contract Drawings, 
including all labor, materials, services and equipment necessary to complete the 
work to the satisfaction of the Owner, shall be compensated in accordance with 
Specification Section 01270 Measurement and Payments.  

END OF SECTION 
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SECTION 02220 
 

STRUCTURAL DEMOLITION 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 

The current version of publications listed below form a part of the specification to the extent 
referenced.  The publications are referred to within the text by the basic designation only. 

 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 
ANSI A10.6 Safety Requirements for Demolition Operations 

 
 
1.2   GENERAL REQUIREMENTS 
 

Do not begin demolition until authorization is received from the CE.  The work includes 
demolition, salvage of identified items and materials, and removal of resulting rubbish and 
debris.  Rubbish and debris shall be removed from the project site daily, unless otherwise 
directed, to avoid accumulation at the demolition site.  Materials that cannot be removed daily 
shall be stored in areas specified by the CE.  

 
1.3   REGULATORY AND SAFETY REQUIREMENTS 
 

Comply with federal, state, and local hauling and disposal regulations.  Safety requirements 
shall conform to ANSI A10.6. 

 
1.4   DUST AND DEBRIS CONTROL 
 

Prevent the spread of dust and debris to adjacent structures and buildings and avoid the 
creation of a nuisance or hazard in the surrounding area.  Do not use water if it results in 
hazardous or objectionable conditions such as, but not limited to, ice, flooding, or pollution. 

 
1.5   PROTECTION 
 
1.5.1   Existing Work 
 

Before beginning any demolition work, the Contractor shall survey the site and examine the 
drawings and specifications to determine the extent of the work.  The Contractor shall take 
necessary precautions to avoid damage to existing items to remain in place, to be reused, or 
to remain the property of the City of Norfolk; any damaged items shall be repaired or replaced 
as approved by the CE.  The Contractor shall coordinate the work of this section with all other 
work and shall construct and maintain shoring, bracing, and supports as required.  The 
Contractor shall ensure that structural elements are not overloaded and shall be responsible 
for increasing structural supports or adding new supports as may be required as a result of 
any cutting, removal, or demolition work performed under this contract.  Do not overload 
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structural elements.  Provide new supports and reinforcement for existing construction 
weakened by demolition or removal work.  Repairs, reinforcement, or structural replacement 
must have the CE’s approval. 

 
1.5.2   Facilities 
 

Where removal of existing utilities is specified or indicated, provide approved barricades and 
temporary covering of exposed areas.  The Contractor shall ensure that no elements 
determined to be unstable are left unsupported and shall be responsible for placing and 
securing bracing, shoring, or lateral supports as may be required as a result of any cutting, 
removal, or demolition work performed under this contract. 

  
1.5.3   Protection of Personnel 
 

During the demolition work the Contractor shall continuously evaluate the condition of the 
structure being demolished and take immediate action to protect all personnel working in and 
around the demolition site.  No area, section, or component of structural elements will be 
allowed to be left standing without sufficient bracing, shoring, or lateral support to prevent 
collapse or failure while workmen remove debris or perform other work in the immediate area. 

 
1.6   BURNING 
 

Burning at the project site for the disposal of refuse and debris will not be permitted. 
 
1.7   RELOCATIONS 
 

Perform the removal and reinstallation of relocated items as indicated with workmen skilled in 
the trades involved.  Repair items to be relocated which are damaged or replace damaged 
items with new undamaged items as approved by the CE. 

 
1.8   USE OF EXPLOSIVES 
 

Use of explosives will not be permitted. 
 
PART 2   PRODUCTS (Not used). 

 
PART 3   EXECUTION 
 

3.1   EXISTING FACILITIES TO BE REMOVED 
 
3.1.1   Structures 
 

Existing structures indicated on the drawings to be removed and replaced shall be removed in 
their entirety. 

 
3.1.2   Utilities and Related Equipment 
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Remove existing utilities, as indicated and terminate in a manner conforming to the nationally 
recognized code covering the specific utility and approved by the CE.  When utility lines are 
encountered that are not indicated on the drawings, the CE shall be notified prior to further 
work in that area.  If utility lines are encountered that are not shown on drawings, contact the 
CE for further instructions. 

 
3.2   DISPOSITION OF MATERIAL 
 
3.2.1   Title to Materials 
 

Except where specified in other sections, all materials and equipment removed, and not 
reused, shall become the property of the Contractor and shall be removed from the Owner’s 
property.  Title to materials resulting from demolition, and materials and equipment to be 
removed, is vested in the Contractor upon authorization by the CE to begin demolition.  The 
City of Norfolk will not be responsible for the condition or loss of, or damage to, such property 
after contract award.  Materials and equipment shall not be viewed by prospective purchasers 
or sold on the site. 

 
3.2.2   Reuse of Materials and Equipment 
 

Remove and store materials and equipment indicated to be reused or relocated to prevent 
damage, and reinstall as the work progresses. 

 
3.3   CLEANUP 
 

Debris and rubbish shall be removed completely from the project site.  Debris shall be 
removed and transported in a manner that prevents spillage on streets or adjacent areas.  
Local regulations regarding hauling and disposal shall apply.  
 
 

END OF SECTION 
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